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REQUIRED RTD (ACTIVE by LEASED TRACKS) CONSTRUCTION NOTES

Add these to your “for construction’ drawing for GRLW Rail Corridor

CONTRACTOR SHALL NOTIFY RTD’S UTILITY ENGINEERING/CONSTRUCTION TEAM (303-299-2811) A FULL
TWO (2) WEEKS PRIOR TO CONSTRUCTION AND SHALL COORDINATE A UTILITY PRE-CONSTRUCTION
MEETING WITH RTD. CONTRACTOR AND SUB-CONTRACTORS WORKING ON OR ACROSS RTD
ROW/TRACKS MUST ATTEND THE UTILITY PRE-CONSTRUCTION MEETING. AN RTD REPRESENTATIVE MUST
BE ON-SITE DURING CONSTRUCTION. THE UTILITY PRE-CONSTRUCTION MEETING SHALL OCCUR WITHIN
A WEEK OF THE START OF CONSTRUCTION.

CONTRACTOR SHALL CONTACT RTD’S CLAUDE VIGIL (303-931-8727) A FULL TWO (2) WEEKS PRIOR TO
ANY ACCESS FOR MOBILIZATION OR SURVEY WORK AND A FULL FOUR (4) WEEKS PRIOR TO ACTUAL
CONSTRUCTION (INCLUDING POTHOLING) AT ANY LOCATION WITHIN 25 FEET OF TRACKS (ABOVE,
BELOW, AND/OR ADJACENT TO) WHERE BNSF OR UPRR OPERATE. CONTRACTOR SHALL COORDINATE
WORK ACTIVITIES WITH RTD TO AVOID IMPACT TO BNSF/UPRR TRACK OPERATIONS AND TO ARRANGE
FOR A BNSF OR UPRR FLAGGER.

THE CONTRACTOR (ALL WORKERS INCLUDING GENERAL AND SUB-CONTRACTORS) WILL BE REQUIRED TO
SUCCESSFULLY COMPLETE THE APPLICABLE RAILROAD SAFETY TRAINING, BNSF, UP, OR OTHER RAILROAD,
CONTRACTOR ORIENTATION COURSE PRIOR TO THE START OF ANY WORK ON, ADJACENT TO, OR ACROSS
RTD OWNED / BNSF OR UPRR OPERATED TRACKS AND BE PREPARED TO PRODUCE EVIDENCE OF
CRETIFICATION AT ALL TIMES.

CONTRACTOR SHALL NOT BEGIN ANY WORK ON OR ACROSS RTD ROW/TRACKS UNTIL RTD HAS ISSUED
AND EXECUTED UTILITY AGREEMENT.

CONTRACTOR MAY NOT BEGIN WORK UNTIL RTD HAS ISSUED A PRE-CONSTRUCTION RESOLUTION
RECORD (PCRR). A PCRR WILL BE COMPLETED, SIGNED, AND ISSUED BY RTD’S UTILITY
ENGINEERING/CONSTRUCTION TEAM DURING THE UTILITY PRE-CONSTRUCTION MEETING AND MUST BE
KEPT ON-SITE AT ALL TIMES DURING CONSTRUCTION.

TRAFFIC CONTROL PLANS ARE REQUIRED IF WORK HAS THE POTENTIAL OF IMPACTING RTD RAIL AND/OR
BUS OPERATIONS, OR AUTOMOBILE TRAFFIC NEAR TRAIN OR BUS FACILITIES AND/OR RAILROAD
CROSSINGS. TRAFFIC CONTROL PLANS MUST BE SUBMITTED TO ALL OPERATING RAILROADS (BNSF, UP,
ETC.) AND TO RTD FOR APPROVAL PRIOR TO CONSTRUCTION.

RTD ASSUMES NO RESPONSIBILITY FOR UTILITY LOCATIONS SHOWN ON THESE CONSTRUCTION
DRAWINGS. IT IS THE CONTRACTORS RESPONSIBILITY TO FIELD VERIFY THE LOCATION OF ALL UTILITIES
PRIOR TO THE COMMENCEMENT OF ANY CONSTRUCTION.

CONTRACTOR SHALL IDENTIFY THE HORIZONTAL LOCATION AND VERTICAL DEPTH OF BNSF/UPRR
UNDERGROUND UTILITIES WITHOUT COMPROMISING THE INTEGRITY OF THE RTD OWNED AND
BNSF/UPRR OPERATED TRACKS OR THE DYNAMIC ENVELOPE. THIS MAY BE ACCOMPLISHED BY ANY
MEANS OF LOCATING THE TOP AND BOTTOM OF THE RTD DUCTS THAT DOES NOT INCLUDE POTHOLING
OR DIGGING WITHIN THE RTD TRACK ENVELOPE. THIS MAY INCLUDE A PHYSICAL POTHOLING METHOD IF
AGREED UPON IN WRITING BY RTD AND BNSF/UPRR PRIOR TO POTHOLING.

CONTRACTOR SHALL SURVEY AND SUBMIT THE COMPLETED HORIZONTAL PLAN AND VERTICAL PROFILE

TO RTD WITHIN 30 CALENDAR DAYS OF THE COMPLETION OF CONSTRUCTION. THE PLAN AND PROFILE

AS-BUILTS MUST INCLUDE THE FOLLOWING INFORMATION:

a) BEFORE AND AFTER SURVEYS OF TOP OF RTD TRACKS — CONTRACTOR SHALL SURVEY TOP OF TRACKS
TO SHOW NO MOVEMENT OF TRACKS DUE TO CONSTRUCTION: AT A MINIMUM, THE CONTRACTOR
SHALL SURVEY A TOTAL OF 5 SURVEY POINTS PER RAIL (WITH 10 FOOT SEPARATION BETWEEN
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POINTS), WITH THE CENTER POINT ON EACH RAIL LOCATED AS CLOSE AS POSSIBLE OVER THE
CENTERLINE OF THE NEW UTILITY SO THAT THE 5 SHOTS STRADDLE THE NEW CROSSING LOCATION.
THE BEFORE (PRE-CONSTRUCTION) SURVEY MUST BE DONE NO MORE THAN 30 DAYS PRIOR TO
CONSTRUCTION AND THE AFTER (POST-CONSTRUCTION) SURVEY MUST BE DONE NO MORE THAN 30
DAYS AFTER CONSTRUCTION IS COMPLETED. IF CONSTRUCTION DURATION EXTENDS BEYOND 2
MONTHS A TOP OF RAIL STATUS SURVEY MUST BE DONE AND SUBMITTED EVERY 30 DAYS DURING
CONSTRUCTION ACROSS THE TRACKS. THE UTILITY AGREEMENT NUMBER AND SURVEY DATE MUST
APPEAR ON ALL TOP OF RAIL SURVEY SUBMITTALS.

AS-BUILT SURVEY OF INSTALLED UTILITY - CONTRACTOR SHALL SURVEY A MINIMUM OF FIVE (5)
LOCATIONS EQUALLY SPACED ALONG THE INSTALLED PIPELINE ACROSS THE RTD ROW AND TRACKS
TO SHOW THE EXACT INSTALLED HORIZONTAL LOCATION AND VERTICAL DEPTH OF THE NEW
PIPELINE WHERE IT 1) ENTERS THE RTD ROW, 2) EXITS THE RTD ROW, 3) CROSSES THE CENTERLINE
OF THE RTD TRACKS, 4) LOCATION HALF WAY BETWEEN ENTERING ROW & TRACK CENTERLINE ON
EITHER SIDE OF THE TRACKS, 5) LOCATION HALF WAY BETWEEN EXITING ROW & TRACK CENTERLINE
ON EITHER SIDE OF THE TRACKS. AS-BUILT SUBMITTAL SHALL INCLUDE THE FOLLOWING:

e  RTD UTILITY AGREEMENT NUMBER,

e  DATE UTILITY WAS INSTALLED,

e  SIZE OF PIPE AND SIZE OF CASING,

e  THICKNESS OF PIPE AND THICKNESS OF CASING,

e  MATERIAL OF PIPE AND MATERIAL OF CASING.

e AS-BUILTS MUST BE STAMPED, SIGNED, AND DATED BY A LICENSED SURVEYOR OR ENGINEER.
SURVEYOR FIELD NOTES - CONTRACTOR SHALL SUPPLY RTD WITH A COPY OF THE SURVEYOR’S FIELD
NOTES TO SUPPORT THE BEFORE AND AFTER SURVEY DATA AND FINAL UTILITY INSTALLATION DATA.

CONTRACTOR SHALL CLEARLY MARK UTILITY CROSSING USING A METHOD AGREED UPON BY
CONTRACTOR AND RTD AT PRE-CONSTRUCTION MEETING. MARKERS MAY INCLUDE 4 FOOT UTILITY
POSTS OVER UTILITY OR VISIBLE MANHOLES ON BOTH SIDES OF RTD ROW/TRACKS. THE CONTRACTOR
SHALL INSTALL TRACER WIRE IN ALL NON-METALLIC PIPES. ALL UTILITIES INSTALLED WITHIN RTD ROW
OR CROSSING RTD TRACKS MUST BE LOCATABLE WITH STANDARD LOCATING EQUIPMENT.

CATHODIC PROTECTION MUST BE INCLUDED FOR ALL NEW, BURIED, METALLIC, PRESSURIZED, PIPING
CROSSING RTD RAILROAD TRACKS. DESIGN MUST MEET RTD’S RAIL DESIGN CRITERIA FOR CATHODIC
PROTECTION.

CONTRACTOR MUST HAVE THE FOLLOWING DOCUMENTS ON-SITE DURING CONSTRUCTION AT ALL
TIMES:

e RTD’S EXECUTED UTILITY AGREEMENT,

e  APPROVED RAIL ACCESS PERMIT,

e  APPROPRIATE RAILROAD SAFETY TRAINING CERTIFICATES,

e PE STAMPED/SIGNED FOR CONSTRUCTION PLANS/PROFILES APPROVED BY RTD,
e  RTD RR CROSSING APPLICATION DATA SHEET,

e RTD’s SIGNED PRE-CONSTRUCTION RESOLUTION RECORD.

13) NO IN-FIELD CHANGES ARE ALLOWED TO ANY PART OF THIS DESIGN WHERE THE UTILITY CROSSES RTD
ROW/TRACKS WITHOUT WRITTEN APPROVAL FROM RTD PRIOR TO CONSTRUCTION OF THE CHANGE.



