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PART A 
 

SPECIFIED FEDERAL REQUIREMENTS 

 
The Contractor/Consultant shall perform its obligations and shall require each Subcontractor 
regardless of the tier to perform its respective obligations under the Contract and the 
Subcontract(s) in accordance with the following requirements. The Contractor shall insert this 
Part A, SBE Contract Requirements and all flow-down provisions as detailed in this SBE Contract 
Requirements into each Subcontract regardless of the tier. 

 
1. CIVIL RIGHTS REQUIREMENTS APPLICABLE TO THE CONTRACT 

 

1.1 CIVIL RIGHTS 

Nondiscrimination - In accordance with Title VI of the Civil Rights Act, as amended, 42 
U.S.C. § 2000d, section 303 of the Age Discrimination Act of 1975, as amended, 42 U.S.C. 

§ 6102, section 202 of the Americans with Disabilities Act of 1990, 42 U.S.C. § 12132, and 
Federal transit law at 49 U.S.C. § 5332, Contractor agrees that it will not discriminate 
against any employee or applicant for employment because of race, color, religion, 
national origin, sex, age, or disability. In addition, Contractor agrees to comply with 
applicable Federal implementing regulations and other implementing requirements FTA 
may issue. 

Equal Employment Opportunity – RTD is an equal opportunity employer. The following 
equal employment opportunity requirements apply to the underlying Contract: 

Race, Color, Religion, Sex, Sexual Orientation, Gender Identity, Or National Origin - In 
accordance with Title VII of the Civil Rights Act, as amended, 42 U.S.C. § 2000e, and 
Federal transit laws at 49 U.S.C. § 5332, Contractor agrees to comply with all applicable 
equal employment opportunity requirements of U.S. Department of Labor (U.S. DOL) 
regulations, "Office of Federal Contract Compliance Programs, Equal Employment 
Opportunity, Department of Labor," 

41 CFR Parts 60 et seq., (which implements Executive Order No. 11246, "Equal 
Employment Opportunity," as amended by Executive Order No. 11375, "Amending 
Executive Order 11246 Relating to Equal Employment Opportunity," 42 U.S.C. § 2000e 
note), and with any applicable Federal statutes, executive orders, regulations, and 
Federal policies that may in the future affect activities undertaken in the course of the 
Contract. Contractor agrees to take affirmative action to ensure that applicants are 
employed, and that employees are treated fairly during employment, without regard to 
their race, color, religion, sex, sexual orientation, gender identity, or national origin. 
Such action shall include, but not be limited to, the following: employment, upgrading, 
demotion or transfer, recruitment or recruitment advertising, layoff or termination; rates 
of pay or other forms of compensation; and selection for training, including 
apprenticeship. In addition, Contractor agrees to comply with any implementing 
requirements FTA may issue. 

Age - In accordance with section 4 of the Age Discrimination in Employment Act of 1967, 
as amended, 29 U.S.C. § 623 and Federal transit law at 49 U.S.C. § 5332, Contractor 
agrees to refrain from discrimination against present and prospective employees for 
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reason of age. In addition, Contractor agrees to comply with any implementing 
requirements FTA may issue. 

Disabilities - In accordance with section 102 of the Americans with Disabilities Act, as 
amended, 42 U.S.C. § 12112, Contractor agrees that it will comply with the requirements 
of U.S. Equal Employment Opportunity Commission, "Regulations to Implement the Equal 
Employment Provisions of the Americans with Disabilities Act," 29 CFR Part 1630, 
pertaining to employment of persons with disabilities. In addition, Contractor agrees to 
comply with any implementing requirements FTA may issue. 

Contractor also agrees to include these requirements in each subcontract regardless of 
the tier financed in whole or in part with Federal assistance provided by FTA, modified 
only if necessary to identify the affected parties. 

During the performance of the Contract, the Contractor or subcontractor: 

(i) Will not discriminate against any employee or applicant for employment because 
of race, color, religion, national origin, sex, gender identity, disability or age. The 
Contractor will ensure that equal employment opportunity is afforded to all 
applicants in recruitment and employment, and that employees are treated fairly, 
during employment, without regard to their race, color, religion, national origin, 
sex, disability or age. Such equal employment opportunity shall include, but not 
be limited to the following: employment, upgrading, demotion, or transfer; 
recruitment or recruitment advertising; layoff or termination; rates of pay or other 
forms of compensation; and selection for training, including apprenticeship. The 
Contractor agrees to post in conspicuous places, available to employees and 
applicants for employment, notices to setting forth provisions of this 
nondiscrimination clause. 

(ii) Will in all solicitations or advertisements for employees placed by or on behalf of 
the Contractor, state that all qualified applicants will receive consideration for 
employment without regard to race, color, religion, national origin, sex, gender 
identity, disability or age. The Contractor agrees to comply with any regulations 
promulgated by the EEOC, OFCCP, Department of Labor, Department of Justice; 
the Regional Transportation District, Colorado Revised Statutes and all other 
relevant state and local laws. 
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PART B 

SMALL BUSINESS ENTERPRISE 
PROGRAM REQUIREMENTS 

 

RTD has adopted and may use some of the standards of Subpart A, B, C and F of 49 CFR Part 26 
to determine the SBE Goals, Good Faith Efforts, Counting, Compliance and Enforcement in RTD’s 
locally funded contracts. 

 

1. DEFINITIONS 

Unless the context requires otherwise, capitalized terms used in this SBE Contract Requirements 
shall have the meanings given to them in the Instructions to Proposers. However, if there is a 
conflict, the definitions in this section shall prevail. In addition, the following capitalized terms 
shall have the meanings set out below: 

Bidder/Proposer means a firm or a person submitting a bid or proposal in response to a 

solicitation by RTD. 

Contract Goal (SBE goal) means a goal determined by such factors as the type of work 

involved, the location of the work and the availability of the SBEs for the work of the particular 
contract. 

Contractor means any Project Contractor that subcontracts with a SBE for performance of the 

Work, as applicable. 

Commercially Useful Function occurs when a SBE firm is responsible for execution of the work of 

the Contract and is carrying out its responsibilities by actually performing, managing and 
supervising the work involved in substance as defined under the DBE federal regulations, 49 CFR 
Part 26. The SBE firm must also be responsible for materials and supplies used on the Contract, 
for negotiating price, determining quality and quantity, ordering the material, installing (where 
applicable) and paying for the materials itself. Additionally, for an SBE to be considered as 
performing a commercially useful function, an SBE must perform or exercise responsibility for at 
least 30 percent of the total cost of its contract with its own work force. 

Small Business Enterprise (SBE) means a firm that is currently certified as a “Small Business 
Enterprise” by the RTD Small Business Opportunity Office. Additionally: 

(a) The average annual gross sales for the past 3 years cannot exceed $30.72 million. 
This amount includes any affiliate businesses owned in whole or part by any 
applicant owner or stockholder regardless of their ownership interest. 

(b) The personal net worth of the qualifying owner(s) / stockholders of an SBE must 
be less than $2,047,000 (on an individual basis) - not including the equity in their 
primary residence or in the business being certified. At least 51% of the 
owners/stockholders must meet the personal net worth criteria for the business to 
be eligible. Applicants cannot transfer ownership solely for the purpose of 
qualifying for the SBE Program. RTD will evaluate transfers of ownership within 
the past two years to determine compliance with the personal net worth 
requirements. 

(c) To count a small business’ participation toward the goal established for the 
Contract, the firm must be certified as an SBE with RTD Small Business Opportunity 

https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=e2e41951d1f731261f0aa19fa157193e&term_occur=14&term_src=Title%3A49%3ASubtitle%3AA%3APart%3A26%3ASubpart%3AC%3A26.55
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Office and perform a “commercially useful function” as defined in this SBE Contract 
Requirements. Prime contractors should also be sure that the SBE is certified as 
of the date that RTD receives this bid/proposal. 

SBE Category means each of the following: 

(a) SBE Category 1: SBEs with gross receipts less than $1 Million; 

(b) SBE Category 2: SBEs with gross receipts between $1 Million and $5 Million; 

(c) SBE Category 3: SBEs with gross receipts between $5 Million and $10 Million; and 

(d) SBE Category 4: SBEs with gross receipts in excess of $10 Million and less than $30.72 
Million 

SBE Enclosures means the certificates and forms provided in the enclosures to these SBE 
Contract Requirements. 

SBE Goals has the meaning given to it in Section 3.1 of this SBE Contract Requirements. 

SBE Liaison means a representative of the Contractor with direct and independent access to the 
Contractor’s project manager and/or chief operating officer. This can be a collateral duty. The 
SBE Liaison has management responsibility for implementing, managing and reporting on 
achievement of the SBE Goals, ensuring compliance monitoring in accordance with the DBE 
regulations as defined under 49 CFR Part 26, communicating to subcontracting businesses and 
developing supportive service activities at all tiers. The SBE liaison is also responsible for serving 
as the point of contact with RTD’s Small Business Opportunity Office for all reporting, submission 
of properly completed forms/documents, and for responding to any compliance issues/matters. 

SBE Participation Report has the meaning given to it in Section 3.10 of this SBE Contract 
Requirements. 

SBE Plan means a required plan, prepared by or on behalf of the Contractor as required by RTD 
in the procurement documents that describes how the Contractor plans to satisfy requirements 
set forth in this Part B of the SBE Contract Requirements. 

Small Business Opportunity Office or SBO means the RTD Department responsible for 

administering the SBE Programs. 
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2. OVERVIEW OF RTD’S SBE PROGRAM POLICY 

RTD’s policy is to ensure nondiscrimination in the award and administration of the District’s 
construction contracts, professional service contracts, and in the procurement of common 
goods and services. The RTD Small Business Enterprise (SBE) program was created by 
RTD and adopted by its Board of Directors to ensure local participation of small businesses 
on locally funded projects. It is a race and gender-neutral program. The Contractor shall 
comply with and implement requirements of RTD’s SBE Program and 49 CFR Part 26 in 
the award and administration of Subcontracts under this Agreement. The Contractor shall 
not discriminate on the basis of race, color, religion, national origin, sex, age, or disability 
in the administration and performance of the Contract. The Contractor shall ensure that 
the nondiscrimination clause(s) and flow-down provisions found in Section 4 of this SBE 
Contract Requirements are incorporated in all SBE subcontract agreements regardless of 
tier. It is RTD’s intention to create a level playing field on which SBEs can compete fairly 
for locally funded contracts. Failure by the Contractor to comply with or implement these 
requirements is a material breach of the Contract, which may result in the termination of 
the Contract or such other remedy as RTD deems appropriate. These legal remedies may 
include but are not limited to: withholding monthly progress payments, assessing 
sanctions, liquidated damages, and/or disqualifying the Contractor from future bidding as 
non-responsible (see 49 CFR Part 26.13). RTD's commitment to the SBE Goals is not 
intended to and shall not be used as a justification to discriminate against any qualified 
company or group of companies. 

Additionally, it is important to note and restate applicable requirements of SBE 
firms: 

To be certified as a SBE, a firm must meet the business size eligibility requirements, 
personal net worth requirements and at least be 51% owned and controlled by individuals 
who are US citizens or permanent alien residents. The qualifying applicant(s) are required 
to submit proof of the owner (s) capability to perform the services for which they are 
requesting certification as well as execute the application and the Personal financial 
statement in the presence of a notary. RTD will make SBE certification decisions based 
on the facts as a whole. 

The RTD SBE Certification Program is open to all businesses regardless of the race or 
gender of the owner(s) of the business. Eligible firms will be classified in one of the four 
categories of eligibility depending on their three (3) year average gross receipts, as 
follows: 

Category 1: Approved firms with gross receipts less than $1 Million. 

Category 2: Approved firms with gross receipts between $1 Million and $5 Million. 

Category 3: Approved firms with gross receipts between $5 Million and $10 Million. 

Category 4: Approved firms with gross receipts in excess of $10 Million and less than 
$30.72 Million. 

A. The average annual gross sales for the past 3 years cannot exceed $30.72 million. 
This amount includes any affiliate businesses owned in whole or part by any applicant 
owner or stockholder regardless of their ownership interest. 
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B. The personal net worth of the qualifying owner(s) / stockholders of a SBE must be less 
than $2,047,000 (on an individual basis) - excluding the equity of the qualifying 
owner’s primary residence and the equity of the qualifying owner’s firm. At least 51% 
of the owners/stockholders must meet the personal net worth criteria for the business 
to be eligible. Applicants cannot transfer ownership solely for the purpose of qualifying 
for the SBE Program. RTD will evaluate transfers of ownership within the past two 
years to determine compliance with the personal net worth requirements. Additionally, 
the qualifying owner may be disqualified if there is evidence that he or she is not 
economically Small due to assets and resources that indicate an ability to accumulate 
substantial wealth based on specific factors, similar to those used by the Small 
Business Administration (SBA), that are set out in the SBESBE SBE regulations. (see 
49 CFR Part 26.67(b). 

 
C. To count a small business’ participation toward the goal established for the Contract, 

the firm must be certified as a SBE and perform a “commercially useful function” as 
defined in this SBE Contract Requirements. The proposed SBE(s) must be certified as 
a SBE with RTD Small Business Opportunity Office under the proper NAICS code that 
coincides with the scope of work that they will execute in the project. Prime contractors 
should also be sure that the SBE is certified as of the date that RTD receives this 
bid/proposal unless some other time frame is required by the nature of the project 
delivery method, project duration or when the SBE is approved by RTD to be added to 
the Contractor’s Schedule of Participation. 

 

3. GENERAL REQUIREMENTS 

A. SBE GOALS AND GOOD FAITH EFFORTS 

i) Unless otherwise indicated in the Contract or an addendum to the Contract, for 
Invitations for Bids (IFB), the Contract will be awarded to the lowest responsive 
and responsible bidder. For Request for Proposals (RFP) with best value criteria, 
the Contract will be awarded to the responsive and responsible proposer or 
proposers who best meet the Evaluation Criteria, cost and other factors considered 
(including SBE Program requirements). A bidder/proposer who fails or refuses to 
complete and return the required enclosures to this SBE Contract Requirements 
may be deemed non-responsive. For the purposes of the RTD SBE program, at 
times the SBE goal is dispersed amongst the 4 SBE categories to ensure equitable 
opportunities. Consequently, SBEs are able to compete with other SBEs of the same 
business size. The specified SBE participation goal applies to all post selection 
negotiations. The Contractor’s commitment to the percentage of certified SBE 
utilization during the term of the Contract will be stated in the SBE Affidavit 
(Enclosure 1A). All extensions, amendments, change orders and options of the 
Contract are subject to review by RTD’s SBO. The SBO may determine that a 
modification may impact the Contractor’s ability to comply with its initial 
commitment. However, a partial waiver of the goal will not be considered until the 
end of the Contract and the totality of the Contractor’s compliance efforts are 
assessed to determine its ability to comply with the initial commitment. The SBO 
will evaluate all decisions to self- perform scopes of work where SBE availability 
was present, yet not solicited, not utilized or disregarded. 
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ii) RTD has specified the SBE Participation goal on this project as found on Enclosure 
1A - SBE Affidavit. If the SBE goal is dispersed amongst the 4 categories, the 
bidder/proposer must find SBEs certified in specific categories to meet the goal 
identified for that particular category. It is permissible for bidders/proposers to 
utilize SBEs in lower categories to meet the goal on the higher categories, however, 
bidders/proposers are not able to use SBEs from higher categories to meet the 
goal on lower categories, (ie. SBE category 4 goal can be met with SBEs certified 
in categories 1 through 4, yet SBE category 2 goal can only be met with SBEs 
certified in categories 1 and 2). Bidders/proposers must make adequate good faith 
efforts to meet this goal in order to be deemed as a responsive and responsible 
bidder. Award of the Contract will be conditioned on meeting the requirements of 
this section. 49 CFR Part 26.53 and Appendix A of 49 CFR Part 26 shall serve as 
the criteria for evaluating compliance with the good faith efforts requirements. 
Additionally, bidders/proposers are required to solicit the support and assistance 
of RTD’s SBO if they are unable to meet the SBE participation goal assigned to the 
Contract. The bidders/proposers can meet this requirement in one of two ways: 

 
iii) First, the bidder/proposer can meet this goal by demonstrating and documenting 

their commitments for participation by SBEs for at least the total percentage 
identified above, or a percentage that exceeds the goal for the project. 49 CFR 
Part 26.53 explains the procedures that recipients/agencies such as RTD should 
follow in this situation. For purposes of this section, RTD will only accept SBE(s) 
that are currently certified with RTD as a SBE under the NAICS code(s) that 
coincides with the scope of work that they will execute in this project. RTD reserve 
the right to accept other certification programs, such as DBE under the Colorado 
Unified Certification Program, or MWBEs or SBEs under the City and County of 
Denver Certification Program. The acceptance of these other certifications will be 
announced by SBO and will have to be included as part of solicitation or 
advertisement process of any IFB or RFP. All certified firms (same as for any other 
certification accepted for a particular period) must be certified prior to the 
bid/proposal submission, except in a “design-build” or “turnkey” contracting 
situation where RTD will explain its procedure in section 3 of this document. RTD 
requires that all bidders/proposers submit the following information to RTD, under 
sealed bid procedures, as a matter of responsiveness, or with initial proposals, 
under contract negotiation procedures: 

a. The names and addresses of SBE firms that will participate in the Contract; 
(please include SBE current certification letters issued by RTD); 

b. Description of the work that each SBE will perform. To count toward meeting 
a goal, each SBE firm must be certified in a NAICS code applicable to the kind 
of work the firm would perform on the Contract; (this is RTD Enclosure 2 – SBE 
Schedule of Participation and Enclosure 3 - SBE Letter of Intent, also please 
include SBE current certification letters issued by RTD); 

c. The dollar amount of the participation of each SBE firm participating; (This is 
included on RTD Enclosure 2A - SBE Schedule of Participation and Enclosure 3 
- SBE Letter of Intent); 
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d. Written documentation of the bidder/proposer’s commitment to use a SBE 
subcontractor whose participation it submitted to meet a contract goal; (this is 
covered under RTD Enclosure 1A or 1B – SBE Affidavit as well as Enclosure 3 
- SBE Letter of Intent); 

e. Written confirmation from each listed SBE firm that it is participating in the 
Contract in the kind and amount of work provided in the bidders’/proposers’ 
commitment. (This is included on RTD Enclosure 3 - SBE Letter of Intent). 

iv) Second, if the bidder/proposer does not meet the SBE goal identified in the 
Contract, or is able to only meet part of this goal, they must document adequate 
good faith efforts. RTD’s SBE program follows the DBE Program, Appendix A to 
49 CFR part 26 which clearly states that the bidder/proposer must show that it 
took all necessary and reasonable steps to achieve a DBE goal or other requirement 
of this part which, by their scope, intensity, and appropriateness to the objective, 
could reasonably be expected to obtain sufficient DBE participation, even if they 
were not fully successful. Additionally, 49 CFR Part 26.53 explains the good faith 
efforts procedures that recipients/agencies such as RTD should follow when a 
bidder/proposer does not meet the goal. 

The following are a list of information that bidders/proposers must submit as proof 
of good faith efforts along with RTD Enclosure 6 – Small Business Outreach and 
Enclosure 7 – SBE Unavailability Certification form. Bidders/proposers are expected 
to document adequate/sufficient good faith efforts to meet the SBE goal. 

The kinds of efforts that are considered demonstrative of a “good faith” effort 
include, but are not limited to, the following: 

a. Whether the bidders/proposers solicited through all reasonable and available 
means (e.g. attendance at pre-bid meetings, advertising and/or written 
notices) the interest of all certified SBEs who have the capability to perform 
the work of the Contract. The bidders/proposers must solicit this interest within 
sufficient time to allow the SBEs to respond to the solicitation. The 
bidders/proposers must determine with certainty if the SBEs are interested by 
taking appropriate steps to follow up initial solicitations. 

b. Whether the bidders/proposers selected portions of the work to be performed 
by SBEs in order to increase the likelihood that the SBE goals will be achieved. 
This includes, where appropriate, breaking out contract work items into 
economically feasible units to facilitate SBE participation, even when the prime 
contractor might otherwise prefer to perform these work items with its own 
forces. 

c. Whether the bidders/proposers provided interested SBEs with adequate 
information about the plans, specifications, and requirements of the Contract 
in a timely manner to assist them in responding to a solicitation. 

d. Whether the bidders/proposers negotiated in good faith with interested SBEs. 
It is the bidder’s responsibility to make a portion of the work available to SBE 
subcontractors and suppliers and to select those portions of the work or 
material needs consistent with the available SBE subcontractors and suppliers, 
so as to facilitate SBE participation. The fact that a bidder/proposer may 
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perform 100% of the work with its own workforce is not sufficient justification 
to fail to negotiate with SBEs or not to meet the SBE participation goal assigned 
to a project. 

e. Evidence of such negotiation includes the names, addresses, and telephone 
numbers of SBEs that were considered; a description of the information 
provided regarding the plans and specifications for the work selected for 
subcontracting; and evidence as to why additional agreements could not be 
reached for SBEs to perform the work. 

f. Whether the bidders/proposers made efforts to assist interested SBEs in 
obtaining bonding, lines of credit, or insurance as required by the recipient or 
contractor. 

g. Whether the bidders/proposers made efforts to assist interested SBEs in 
obtaining necessary equipment, supplies, materials, or related assistance or 
services. 

h. Whether the bidders/proposers effectively used the services of available 
minority/women community organizations, contractors’ groups and other 
organizations to provide assistance in the recruitment and placement of SBEs, 
including RTD’s SBO. 

i. Whether other bidders/proposers on the procurement met the SBE goals and 
submitted an acceptable SBE Plan demonstrating compliance with the SBE 
Program requirements for a turnkey, multi-year design-build project, 
alternative method contracts, other multi-year projects, On-Call or Task-Order 
projects. 

j. Bidders/proposers are required to submit copies of each SBE and non-SBE 
subcontractor quote submitted to them when a non-SBE subcontractor was 
selected over a SBE for work on the Contract so RTD SBO can review whether 
SBE prices were substantially higher; and contact the SBEs listed on a 
contractor's solicitation to inquire as to whether they were contacted by the 
prime. Pro forma mailings to SBEs requesting bids are not alone sufficient to 
satisfy good faith efforts. A bidder/proposer will not be deemed to demonstrate 
good faith if it rejects a SBE simply because it is not the low bidder, or if it is 
unable to find a replacement SBE at the original price. It is important to note 
that a complete good faith efforts procedure is described under 49 C.F.R. 
§26.53 for further guidance and review. 

v) All good faith efforts information must be complete and accurate and adequately 
documented by the bidders/proposers and shall be submitted with the 
bid/proposal. 

To award a contract to a bidder/proposer that has failed to meet the SBE contract 
goals, the RTD SBO Office Manager will decide whether the Contractor made a 
“good faith” effort to actively, effectively and aggressively seek SBEs to meet those 
goals prior to bid/proposal submission and in its commitments as set forth in their 
Schedule of Participation or SBE Plan to continue its efforts to meet the SBE 
participation goals for subsequent phases of the project. Contractors are also 
responsible for collecting good faith effort documentation of all major non-SBE 
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subcontractors/suppliers as part of their responsibility to implement the SBE 
Program. If, after reviewing the “good faith efforts” documentation submitted by 
the bidder/proposer, the RTD SBO Of f i ce  Manager determines that good faith 
efforts were met, the Contract will be recommended for award to the responsive 
and or responsible bidder/proposer. 

vi) If RTD determines that the apparent successful bidder/proposer has failed to meet 
the SBE goal or make adequate/sufficient good faith efforts, before awarding the 
contract, RTD will provide the bidder/proposer an opportunity for administrative 
reconsideration. 

a. The bidder/proposer will be informed in writing that their submittal was 
deemed non-responsive to the SBE Contract Requirements and will not be 
considered for contract award. The bidder/proposer may appeal the decision 
of the RTD SBO Office Manager to the reconsideration official(s). If the 
bidder/proposer wishes to appeal, they must do so in writing to the RTD 
Contracting and Procurement Director within 5 business days of being informed 
of the decision of the RTD SBO Office Manager that their submission was non- 
compliant. As part of this reconsideration, the bidder/proposer must have the 
opportunity to provide written documentation or argument concerning the 
issue of whether it met the goal or made adequate good faith efforts to do so. 

b. If the decision of the SBO Office Manager is appealed in writing, within the 5 
day submission window, the reconsideration official(s) will review the 
documentation submitted by the Contractor as part of Contractor’s 
bid/proposal– and no other information under this Section, including any 
additional information provided with Contractor’s request for administrative 
reconsideration, to decide whether the SBE requirements have been satisfied 
through “good faith efforts”.  

c. The reconsideration official will be a member of RTD staff who did not take 
part in the initial “good faith efforts” decision. If the written appeal request is 
received after the 5-business day submission window, it will be disallowed and 
the determination of the RTD SBO Office Manager that the submission was 
non-compliant will stand. 

 
d. The bidder/proposer will have the opportunity to meet in person with RTD’s 

reconsideration official to discuss the issue of whether it met the goal or made 
adequate good faith efforts to do so. 

e. If the reconsideration official(s) determines that “good faith efforts” were met, 
the contract will be recommended for award to the Contractor. If the 
reconsideration official(s) determines that the Contractor has failed to meet the 
good faith effort requirements, the Contractor will be informed in writing. RTD 
will send the bidder/proposer a written decision on reconsideration, explaining 
the basis for finding that the bidder did or did not meet the goal or make 
adequate good faith efforts to do so. 

f. The result of the reconsideration process is not administratively appealable to 
the Department of Transportation. 
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g. The reconsideration official will review the documentation submitted as part of 
Contractor’s bid/proposal– and no other information, including any additional 
information provided with Contractor’s request for administrative 
reconsideration - under this Section to decide whether the SBE requirements 
have been satisfied through good faith efforts. 

 

B. MULTI-YEAR DESIGN BUILD PROJECT REQUIREMENTS 
 

a. In a design-build, unless different and specific instructions are provided for 
alternative delivery method procurements, the Bidder/Proposer must make the 
good faith efforts to meet or exceed the specified project SBE Goal at the time 
of bid or proposal submission. To be considered a responsive bidder/proposer, 
when a SBE Goal is specified for design-build, a Bidder/Proposer must meet 
the goal referred to in the bid specification by committing to meet the SBE Goal 
for each phase of the design build or other alternative delivery method project 
process by specifically identifying certified SBE firms that will be performing 
services.  Bidder/Proposer is required to submit two sets of SBE Enclosures. 
One for “design phase”, and one related to the “construction phase”.  

 
(i) For the “design phase”: 

 
a. Award of the Contract will be conditioned on meeting the 

requirements of this section. 49 CFR Part 26.53 and Appendix A of 
49 CFR Part 26 shall serve as the criteria for evaluating compliance 
with the good faith efforts requirements.  

b. Proposers can meet the SBE requirements of this section in one of 
two ways.  First, and for the "design phase" only, Proposer can 
meet the SBE goal by demonstrating and documenting its 
commitments for participation by SBEs for at least the total 
percentage identified above or a percentage that exceeds the goal 
for the "design phase". The SBE Contract Requirements provided in 
the Attachment E of RFP/IFB (the "SBE Contract Requirements") as 
well as 49 CFR Part 26.53 explain the procedures that RTD will 
follow in this situation. 

 
c. Second, in the rare event, a Proposer does not meet the SBE goals 

identified in this contract or is able to only meet part of this goal, it 
must document adequate good faith efforts (GFE). Appendix A to 
49 CFR part 26 clearly states, "This means that the proposer must 
show that it took all necessary and reasonable steps to achieve a 
SBE goal or other requirement of this part which, by their scope, 
intensity, and appropriateness to the objective, could reasonably be 
expected to obtain sufficient SBE participation, even if they were 
not fully successful." Additionally, the SBE Contract Requirements 
as well as 49 CFR Part 26.53 explain the good faith efforts 
procedures that recipients/agencies such as RTD should follow 
when a Proposer does not meet the goal.  
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d. By the proposal due date, and for the "design phase" only, 

proposer is required to submit the following Enclosures: 
 

i. Enclosure 1A - SBE Affidavit 
ii. Enclosure 1B - SBE Prime Affidavit (only when proposer is 

a certified SBE) 
iii. Enclosure 2A - Schedule of SBE Participation 
iv. Enclosure 3 - Letter of Intent to Perform as a SBE 

Subcontractor 
v. Enclosure 4 - Bidders List Information (Information of 

Subcontractors Seeking to Work) (one for each 
subcontractor (SBE and non-SBE) 

vi. Enclosure 5 - Employer Certification Workforce 
vii. Enclosure 6 - Small Business Outreach 
viii. Enclosure 7 - SBE Unavailability Certification 

 
e. Regarding the SBE Enclosure 4 (Bidders List Information 

(Information of Subcontractors Seeking to Work)), Bidder/Proposer 
is required to submit certain information for those firms (SBEs and 
non-SBEs) that are interested in working on the Contract. The 
required information applies to all firms that has submitted quotes, 
or bids for a subcontract amount, specifically related to the project 
you are bidding or submitting proposal. Information applies to all 
firms submitting quotes or bids and not limited to the ones 
preliminary selected as the best bid or quote. For this purpose, 
please refer to SBE Enclosure 4 – (Bidders Information of 
Subcontractors Seeking to Work).  

f. Contractor is required to make good faith efforts to fulfill their 
commitment to SBE participation/utilization throughout the duration 
of the "design phase" contract.  

 
(ii) For the “construction phase”: 

a. Bidder/Proposer is required to submit different sets of SBE 
Enclosures at different stages throughout the Contract. 

 
b. By the proposal due date, and for "construction phase" only, 

Proposer is required to submit: 
 

i. SBE Enclosure 1A (SBE Affidavit);  
ii. SBE Enclosure 1B (SBE Prime Affidavit – when 

bidder/proposer is a certified SBE); and  
iii. SBE Enclosure 2B Open-Ended Performance Plan (SBE 

OEPP).  The SBE Open-Ended Performance Plan (OEPP) 
must include a commitment to meet the SBE goal for the 
construction phase and provide details of the types of 
subcontracting work or services, with projected dollar 
amount that the bidders/proposer will solicit SBEs to 
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perform. The OEPP must also include an estimated time 
frame in which actual SBE subcontracts would be 
executed. A Contractor must submit an updated OEPP 
every month of the construction phase to ensure 
compliance with the original submitted OEPP and 
scheduled timeframe. Unless otherwise specified, a 
Bidder/Proposer is required to submit the OEPP along with 
the bid or proposal to be considered responsive.   

 
c. Within seven (7) days after the first Notice to Proceed (NTP) 

related to "construction phase", is issued, the awarded Contractor 
will submit the following SBE Enclosures required for the 
"construction phase": 

 
i. SBE Enclosure 2A (Schedule of SBE Participation);  
ii. SBE Enclosure 3 (Letters of Intent to Perform as a SBE 

Subcontractor);  
iii. SBE Enclosure 4 – (Bidders List Information (Information Regarding 

Subcontractors Seeking to Work)); 
iv. SBE Enclosure 5 (Employer Certification of Workforce); 
v. SBE Enclosure 6 (Small Business Outreach); and  

 
d. Once each SBE have been identified and selected, Contractor will 

update Enclosure 2A (Schedule of SBE Participation), and provide 
Enclosure 3 (Letter of Intent to Perform as SBE Subcontractor) for 
each SBE added to the updated Enclosure 2A. Contractor will 
submit to RTD an update Enclosure 2A each time a SBE is added, 
to satisfy SBE participation committed on Enclosure 2B (Open-
Ended Performance Plan), along with an Enclosure 3 (Letter of 
Intent to Perform as SBE Subcontractor). 

 
e. For the "construction phase", Contractor will be conditioned on 

meeting the requirements of section 49 CFR Part 26.53 and 
Appendix A of 49 CFR Part 26 which shall serve as the criteria for 
evaluating compliance with the good faith efforts requirements. 
Contractor will provide updates on the OEPP on monthly basis and 
perform and/or adjust the proposed schedule, as long as the 
Contractor continues to use good faith efforts to meet the goal. 

 
(iii) The bidder/proposer must submit a SBE Plan as described in Section 3 Part 

E of these SBE Contract Requirements explaining how the bidder/proposer 
intends to fulfill their SBE requirements and commitments throughout the 
duration of the Contract. Areas that need to be included in the SBE Plan 
include, but are not limited to: mechanisms to comply with prompt 
payment provisions, release of retainage, outreach efforts, outreach 
efforts, reporting, among other SBE requirements. 

 
(iv) The successful Contractor/consultant is expected to make good faith 
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efforts to engage and utilize SBEs on an ongoing basis throughout the 
duration of the Contract. It should be noted that each time a Contractor 
adds a SBE to the project, the RTD SBO must review the SBE’s certification 
with RTD SBE database to ensure that the NAICS code/s coincides with the 
scope of work that the SBE is expected to perform on the project. The SBE 
utilization/good faith efforts will be reviewed to determine if they are in 
compliance with 49 CFR Part 26 as well as the terms of these SBE Contract 
Requirements. Additionally, the successful Contractor/consultant is 
required to make good faith efforts to fulfill their initial commitment to 
SBE/s participation/utilization throughout the entire Contract duration, as 
well to comply with the SBE Open-Ended Performance Plan, applicable for 
the “construction phase”. 

 

C. OTHER MULTI-YEAR SBE AND ALTERNATIVE METHODS SBE (CMGC, CM AT 

RISK, ETC.) PROJECT REQUIREMENTS 
  

In other multi-year procurement with base contract scope and base contract value as well 
as optional scope of work and optional additional years of performance, the 
Bidder/Proposer must make the good faith efforts to meet or exceed the specified project 
SBE Goal at the time of bid or proposal submission. To be considered a responsive 
bidder/proposer, when a SBE Goal is specified for these types of multi-year projects, a 
bidder/proposer must meet the goal referred to in the bid specification by committing to 
meet the SBE Goal for the base contract value and the base scope of work, specifically 
identifying certified SBE firms that will be performing services or providing supplies within 
the allotted defined base contract and submit the SBE Contract Requirements enclosures 
or document its good faith efforts to attain the goal. 
  
The bidder/proposer is also expected to submit a SBE Plan as described in Section 3 Part 
E of these SBE Contract Requirements explaining how the bidder/proposer intends to fulfill 
their SBE requirements and commitments if the optional year/s and optional scopes of 
work are exercised/awarded in the future. The SBE Plan will be evaluated and may be 
accepted or required to be modified/updated to include critical missing components. 
 
The successful Contractor/consultant is expected to make good faith efforts to engage 

and utilize SBEs for optional renewal years, prior to any of the optional year/s and optional 

scopes of work being exercised/awarded. The Contractor must also revise and submit to 

RTD’s SBO, updated Enclosure 2A and Enclosure 3A with each optional year/s and each 

optional scopes of work that are exercised, prior to the start of any option year/s. Also, it 

should be noted that each time a Contractor adds a SBE to the project, the RTD SBO must 

review the SBE’s certification to ensure that the NAICS code/s coincide/s with the scope 

of work that the SBE is expected to perform on the project. Additionally, the SBE 

utilization/good faith efforts will be reviewed each time an optional year/s is exercised and 

each time optional scopes of work are awarded to determine if they are in compliance 

with 49CFR Part 26 as well as the terms of these SBE Contract Requirements. The 

successful Contractor/consultant is required to make good faith efforts to fulfill their initial 

commitment to SBE/s participation/utilization throughout the entire Contract duration. 
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D. TASK ORDER OR ON-CALL SBE CONTRACT REQUIREMENTS 
 

In task order or on-call procurements, the bidder/proposer must make the good faith 
efforts to meet or exceed the specified project SBE goal at the time of bid or proposal 
submission. To be considered a responsive bidder/proposer, when a SBE goal is specified 
for a task order or on-call project, a bidder/proposer is required to make the good faith 
efforts to meet the SBE goal identified in the bid solicitation by committing to meet the 
SBE participation goal for the project and identifying some of the certified SBE firms that 
will be performing services or providing supplies for the initial projects that were identified 
in the RFP/IFB or documenting good faith efforts to attain the goal as referenced in section 
3 of this document under ‘general requirements – SBE goals and good faith efforts’. 49 
CFR part 26.53 and Appendix A of 49 CFR part 26 shall serve as the criteria for evaluating 
compliance with the good faith efforts requirements. The documentation evidencing good 
faith efforts shall be submitted with the bid/proposal. 

 

The bidder/proposer should only specify the scope of work that the SBE/s will perform in 
the project if RTD has determined and confirmed those specific initial tasks or projects will 
be awarded. Otherwise, if RTD cannot confirm that a particular task or project will be 
awarded, then the bidder/proposer should indicate ‘to be determined/TBD’ under the 
scope of work that the SBE/s will perform. The bidder/proposer should never specify dollar 
values or make commitments to utilize SBEs for a specific contractual amount on a task 
order or on-call projects as it is not known at the time of the bid/proposal by RTD which 
tasks or projects will be awarded and what values will be associated with those tasks. 
Therefore, the bidder/proposer should indicate ‘to be determined/TBD’ under the agreed 
price to be paid to the SBE/s. 

 

The bidder/proposer is required to submit a SBE Program Plan explaining how they will do 
outreach and engage SBEs, specific to each individual task, and describe how they intend 
to fulfill their SBE commitments throughout the life of the task order/on-call contract. 
Section 3 Part E of this SBE Contract Requirements shall serve as a guide of what a SBE 
Plan should include. Please note that your answers to specific questions related to the SBE 
Program Plan will be evaluated. The bidder/proposer must explain how they intend to fulfill 
their SBE requirements and commitments if any tasks are exercised/awarded in the future. 

 

The successful contractor/consultant is expected to make good faith efforts to engage and 
utilize SBEs if any of the tasks are exercised/awarded. They will also be expected to revise 
and submit updated Enclosures 2A and Enclosures 3A if SBEs are added to the project or 
if additional scope of work are assigned to the original SBEs on the project. All good faith 
efforts documentations for each task order must be submitted to RTD and will be reviewed 
on each task awarded to determine if they are in compliance with 49 CFR Part 26 and 
terms of this SBE Contract Requirements. Additionally, the Contractor/consultant is 
required to make good faith efforts to fulfill their initial commitment to SBE/s 
participation/utilization throughout the entire Contract duration. 

 

E. SBE PLAN 

The SBE Plan is the Proposer’s written approach and strategy to the overall administration 
of their SBE commitment on this project (including the expectations of the lower tier SBE 
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Subcontractors). Proposers will be required on all turnkey, Multi-Year Design/Build 
projects, other multi-year /Alternative Delivery Method projects, On-Call or Task-Order 
Contracts as well as other specified projects to submit a comprehensive detailed SBE Plan 
with their proposal. For design/build contracts, Contractor will also be required to explain 
how its SBE Open-Ended Performance Plan (OEPP) will be updated and submitted to 
comply with the monthly update’s requirement. SBE Plan is subject to the RTD’s SBO’s 
approval and must comply with several provisions as defined under 49 CFR Part 26 
requirements. The SBE Plan must minimally incorporate the first two years of the Contract 
and will be required to cover each phase (i.e. design and construction phases, base 
contract) of the project. 

If the Proposer is selected, upon NTP the successful Contractor/Consultant will be required 
to formalize and use as basis the proposed SBE plan submitted with their RFP to implement 
their official Contractor SBE Plan & Program. The SBE Plan & Program must be reviewed 
and approved by the RTD SBO. Thereafter, the Contractor/consultant is required to 
prepare and submit to the SBO an updated SBE Plan & Program, on an annual basis 
throughout the project duration. 

As it relates to the Proposer/Contractor, the SBE Plan & Program should be innovative and 
comprehensive and include the following program fundamentals listed below. It should 
be noted that the following is not an exhausted list as creativity, diversity and originality 
may cause change within the plan. 

i) Submitting their overall subcontracting process and program including how they 
will communicate and coordinate the scheduling with the SBEs; 

ii) Describing how SBE participation will be solicited and incorporated into the 

Proposer’s overall procurement process; 
iii) Describing the SBE project goal and the Proposer’s SBE commitment/utilization; 

iv) Promoting a level playing field and non-discrimination, by providing an open and 
transparent process; 

v) Identifying how the SBE Liaison Officer will be incorporated into the procurement 
process; 

vi) Incorporating mandatory federal non-discrimination clauses into each subcontract 
regardless of the tier (Must include the entire clauses included in Part A of these SBE 
Contract Requirements and cannot simply be a reference to another document); 

vii) Describing a positive approach to business initiatives, support services, bonding 
assistance, mentoring programs, joint ventures, etc.; 

viii) Defining Good Faith Efforts requirements and evaluation criteria for post award solicitation 
process; 

ix) Identifying the SBE Plan Annual Update Process, as well SBE OEPP monthly updates 
submission plan (when applicable); 

x) Describing the debriefing process, how bid selections are made and keeping record 
of each; 

xi) Describing Contract’s proactive prompt payment and release of retainage 
provisions and ensure compliance with RTD requirements regardless of tier; 

xii) Describing compliance with the removal, replacement, substitution and termination 
of SBEs as it relates to SBE regulations defined under 49 CFR Part 
26.53 (f) and the commitment to not include termination for convenience clauses 
in any subcontract agreements, regardless of the tier, as this is inconsistent with 
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the DBE federal regulations; 
xiii) Ensuring that the SBE Plan is Signed and dated by the Prime contractor; and 
xiv) Describing the monthly reporting relationship with RTD’s SBO and compliance with 

overall reporting requirements. 
 

F. CONTRACTOR’S/CONSULTANT’S SBE LIAISON OFFICER/COMPLIANCE 
OFFICER/DIVERSITY MANAGER/COMPLIANCE MANAGER, ETC. 
 

On a Multi-year project such as Design Build projects and other larger projects, RTD will 
require in the RFP that a Contractor designate a SBE Liaison. In lower value or shorter 
duration contracts, the SBE Liaison responsibilities may be a collateral responsibility. The 
SBE Liaison shall be responsible for the following: 

i) Day-to-day operational components of the SBE Program; 

ii) Effectively responding to and reporting to the RTD SBO on the status of any SBE 
contractor/supplier; 

iii) Submitting executed SBE subcontracts/purchase orders and any subsequent 
material amendments thereto to the SBO within thirty (30) days of the 
Subcontractor Agreement Execution (however, no SBE shall commence any work 
or provide any material/supply without an executed subcontract/purchase order); 

iv) Submitting a written monthly report detailing the activities and documentation of 
good faith efforts of the previous month; 

 

v) Interfacing with the RTD SBO regarding SBEs’ issues and obtaining approvals for 
all SBE replacements, substitutions or terminations; 

vi) Preparing, completing and submitting all required compliance documentation, 
inclusive of subcontract agreements, schedule of participation enclosure, monthly 
payment entries in RTD’s Diversity and Compliance solution, B2GNow, as well as 
submitting any SBE Participation Reports; 

vii)  Ensuring that all SBE subcontracts regardless of tier include flow-down provisions 
as described in the SBE Contract Requirements which contains non- discrimination
 clause, prompt payment provisions, 
termination/substitution/replacement/reduction of scope, changes, etc.; 

viii) Carrying out or implementing technical assistance activities; 

ix) Implementing, managing and reporting on achievement of the SBE 
Goal/commitment, communicating subcontracting, business development and 
supportive services activity at all tiers, ensuring compliance with the non-
discrimination provisions and the affirmative action and equal employment 
opportunity provisions; 

x) Monitoring lower tier subcontractors and suppliers to ensure that they comply with 
the SBE Program requirements and the SBE Plan submitted by the prime 
contractor; and 

xi) Scheduling monthly meetings between the Contractor and the RTD SBO to provide 
status updates and address goal attainment, issues or concerns. 
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G. COUNTING SBE PARTICIPATION 

The SBE participation goal applies to the total value of all work performed under the 
Contract which includes the value of all change orders, amendments and modifications. 
Any partial waiver determination will be made at or near the conclusion of the Contract 
when the totality of the circumstances can be taken into consideration and the Contractor’s 
efforts can be objectively evaluated. To count SBE participation toward the goal 
established for the Contract, the proposed SBE(s) must be certified as a SBE with RTD 
under the appropriate NAICS code(s) that coincides with the scope of work that they will 
execute on the project/contract. Additionally, the SBE firm must be certified as a SBE and 
perform a “commercially useful function” as defined in this SBE Contract Requirements. 
SBE certification does not, however, constitute a representation or warranty by RTD as to 
the qualification of any listed firm. In accordance with DBE federal regulations as defined 
under 49 CFR Part 26, RTD will require the total SBE participation commitment to be 
achieved in accordance with the following: 

 
i) SBE proposers can count themselves for self-performance toward meeting the SBE 

goal, but only for the scope of work that they are certified in as a SBE and at a 
percentage level they will be actually performing themselves with their own forces; 

ii) Work performed by SBEs is deemed to include the cost of materials and supplies 
purchased and equipment leased by the SBE/s from non-SBE sources. Work 
subcontracted can only count if the subcontractor is another SBE; 

iii) The entire fee or commission charged by a SBE, if reasonable and not excessive, 
will be counted; 

iv) Each SBE must perform a "commercially useful function" to be counted toward the 
goal and at least 30% of the work must be performed by a SBE of the total cost 
of its contract for the SBE to be presumed to be performing a "commercially useful 
function”; 

v) Use the following factors in determining whether a SBE trucking company is 
performing a commercially useful function: 

 

(1) The SBE must be responsible for the management and supervision of the entire 
trucking operation for which it is responsible on a particular contract, and there cannot 
be a contrived arrangement for the purpose of meeting SBE goals. 

 

(2) The SBE must itself own and operate at least one fully licensed, insured, and 
operational truck used on the Contract. 

 
(3) The SBE receives credit for the total value of the transportation services it provides 
on the Contract using trucks it owns, insures, and operates using drivers it employs. 

 
(4) The SBE may lease trucks from another SBE firm, including an owner-operator 
who is certified as a SBE. The SBE who leases trucks from another SBE receives credit 
for the total value of the transportation services the lessee SBE provides on the 
Contract. 
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(5) The SBE may also lease trucks from a non-SBE firm, including from an owner- 
operator. The SBE that leases trucks equipped with drivers from a non-SBE is entitled 
to credit for the total value of transportation services provided by non-SBE leased 
trucks equipped with drivers not to exceed the value of transportation services on the 
Contract provided by SBE-owned trucks or leased trucks with SBE employee drivers. 

vi) Count expenditures with SBEs for materials or supplies toward SBE goals as provided 
in the following: 

(1) If the materials or supplies are obtained from a SBE manufacturer, count 100 
percent of the cost of the materials or supplies. 

(A) For purposes of this paragraph (c)(1), a manufacturer is a firm that owns (or 
leases) and operates a factory or establishment that produces, on the premises, 
the materials, supplies, articles, or equipment required under the Contract and 
of the general character described by the specifications. Manufacturing includes 
blending or modifying raw materials or assembling components to create the 
product to meet contract specifications. When a SBE makes minor modifications 
to the materials, supplies, articles, or equipment, the SBE is not a 
manufacturer. Minor modifications are additional changes to a manufactured 
product that are small in scope and add minimal value to the final product. 

(2) For materials and supplies supplied by a regular dealer or a distributor, as those 
terms are defined below:  

(A) If the materials or supplies are purchased from a SBE regular dealer, which is 
consistent with the DBE Regulation §26.55(e)(2)(iv)(A), (B), and (C), count 60 
percent of the cost of the materials or supplies (including transportation costs). 

(i) For purposes of this section, a regular dealer is a firm that owns (or leases) and-
operates, a store, warehouse, or other establishment in which the materials, 
supplies, articles or equipment of the general character described by the 
specifications and required under the contract are bought, kept in sufficient 
quantities, and regularly sold or leased to the public in the usual course of business. 

(ii)Items kept and regularly sold by the SBE are of the “general character” when 
they share the same material characteristics and application as the items specified 
by the Contract. 

(ii)SBE regular dealers, per paragraph (c)(2)(iv)(A) of this section, must operate 
over a reasonable period of time, keeps sufficient quantities, and regularly sells the 
items in question. Regular dealer of bulk items per (c)(2)(iv)(B) of this section must 
own/lease and operates distribution equipment for the products it sells.  

 (a) To be a regular dealer, the firm must be an established business that 
engages, as its principal business and under its own name, in the purchase and 
sale or lease of the products in question. A SBE supplier performs a CUF as a 
regular dealer and receives credit for 60 percent of the cost of materials or 
supplies (including transportation cost) when all, or at least 51 percent of, the 

https://www.ecfr.gov/current/title-49/section-26.55#p-26.55(e)(2)(iv)(A)
https://www.ecfr.gov/current/title-49/section-26.55#p-26.55(e)(2)(iv)(B)
https://www.ecfr.gov/current/title-49/section-26.55#p-26.55(e)(2)(iv)(C)
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items under a purchase order or subcontract are provided from the SBE's 
inventory, and when necessary, any minor quantities delivered from and by other 
sources are of the general character as those provided from the SBE's inventory. 

 (b) A SBE may be a regular dealer in such bulk items as petroleum products, 
steel, concrete or concrete products, gravel, stone, or asphalt without owning, 
operating, or maintaining a place of business as provided in paragraph (c)(2)(ii) 
of this section if the firm both owns and operates distribution equipment used to 
deliver the products. Any supplementing of regular dealers' own distribution 
equipment must be by a long-term operating lease and not on an ad hoc or 
contract-by-contract basis. 

 (c) A SBE supplier of items that are not typically stocked due to their unique 
characteristics (e.g., limited shelf life or items ordered to specification) should be 
considered in the same manner as a regular dealer of bulk items per paragraph 
(c)(2)(iv)(B) of this section. If the SBE supplier of these items does not own or 
lease distribution equipment, as descried above, it is not a regular dealer. 

 (d) Packagers, brokers, manufacturers' representatives, or other persons 
who arrange, facilitate, or expedite transactions are not regular dealers within 
the meaning of paragraph (c)(2) of this section. 

(B) If the materials or supplies are purchased from a SBE distributor, which is 
consistent with the DBE Regulation §26.55(e)(3), that neither maintains sufficient 
inventory nor uses its own distribution equipment for the products in question, 
count 40 percent of the cost of materials or supplies (including transportation 
costs).  

 (i) A SBE distributor is an established business that engages in the regular sale or 
lease of the items specified by the Contract. A SBE distributor assumes 
responsibility for the items it purchases once they leave the point of origin (e.g., 
a manufacturer's facility), making it liable for any loss or damage not covered by 
the carrier's insurance. A SBE distributor performs a CUF when it demonstrates 
ownership of the items in question and assumes all risk for loss or damage during 
transportation, evidenced by the terms of the purchase order or a bill of lading 
(BOL) from a third party, indicating Free on Board (FOB) at the point of origin or 
similar terms that transfer responsibility of the items in question to the SBE 
distributor. If these conditions are met, SBE distributors may receive 40 percent 
for drop-shipped items. Terms that transfer liability to the distributor at the 
delivery destination (e.g., FOB destination), or deliveries made or arranged by the 
manufacturer or another seller do not satisfy this requirement. 

(C) With respect to materials or supplies purchased from a SBE that is neither a 
manufacturer, a regular dealer, nor a distributor, count the entire amount of fees 
or commissions charged that you deem to be reasonable, including transportation 
charges for the delivery of materials or supplies. Do not count any portion of the 
cost of the materials and supplies themselves. 

   vii) RTD will determine the amount of credit awarded to a firm for the provisions of 
materials and supplies (e.g., whether a firm is acting as a regular dealer, 

https://www.ecfr.gov/current/title-49/section-26.55#p-26.55(e)(2)(iv)(A)
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distributor, or a transaction facilitator) on a contract-by-contract basis. 

viii)  RTD will not count the participation of a SBE subcontractor toward a Contractor's 
final compliance with its SBE obligations on a contract until the amount being 
counted has actually been paid to the SBE. 

 

H. JOINT VENTURES 

i) A Joint Venture is an association of a SBE firm and one or more other firms to carry 
out a single, for-profit business enterprise, for which the parties combine their 
property, capital, efforts, skills and knowledge, and in which the SBE is responsible 
for a distinct, clearly defined portion of the work of the Contract and whose share 
in the capital contribution, control, management, risks, and profits of the joint 
venture are commensurate with its ownership interest. 

ii) RTD will count toward its SBE goal a portion of the total dollar value of a contract 
with a joint venture equal to the distinct, clearly defined portion of the work of the 
Contract that the SBE performs with its own forces toward the SBE goal(s) and 
such services/supplies/NAICS codes are approved for SBE participation credit. The 
joint venture agreement MUST specify the services, dollar value, reporting 
structure and details of the SBEs’ performance requirements associated with the 
percentage of the joint venture ownership. 

4. FLOW-DOWN PROVISIONS 

While no subcontractor will be considered a third-party beneficiary to the 

Contract between RTD and the prime Contractor, RTD considers all 
subcontractors of every tier to be agents of the Contractor. Therefore, every 
contractor of every tier will be held to all the requirements of the Contract. 
With that understanding, the Contractor is well advised to conform all 
subcontracts to the terms and conditions found in the RTD Contract. Also, it 
would be wise to make the RTD Contract available to all subcontractors 
wanting to review it. At the very least, the Contractor must include the 
following provisions in their subcontract agreements with their SBE 
subcontractors as well as ensure that all tiered-subcontractors comply with 
this Section and insert the provisions of Part A - the Non-discrimination clause, 
Sections 5., Prompt Payment provisions; 6., Joint Check Utilization; 7., SBE 
Removal/Termination/Substitution/Reduction of Scope provisions; and 8., 
Changes. 

The Contractor will be required to submit to the RTD Small Business Opportunity Office all 
SBE subcontracts/purchase orders within 30 days of the execution of its contract with RTD 
or issuance of the notice to proceed (whichever occurs first). Throughout any contract or 
after the award of any RTD contract, including the Contract, if the Contractor makes good 
faith efforts and engages or subcontracts with additional SBEs, the Contractor must get 
approval from RTD if the Contractor intends to count SBE participation from those 
additional SBEs. To count SBE participation toward the goal established for the Contract 
or commitments made by the Contractor for SBE utilization, the RTD SBO must ensure 
that those additional SBEs are properly certified as a SBE(s) with the RTD SBO under the 
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appropriate NAICS code that coincides with the scope of work that they will execute on 
the project/contract. Notwithstanding, RTD SBO shall also request any appropriate 
documents it deems necessary including subcontract agreements for review. The 
Contractor shall ensure that this information flows down to all tier contractors that intends 
to subcontract or subcontracts with SBEs. 

 

5. PROMPT PAYMENT OF SBE SUBCONTRACTORS 
The Contractor agrees that:  
 
i) It shall pay its SBE subcontractor(s) any undisputed amounts for the satisfactory performance of 
their work within 30 days of the Contractor’s receipt of the subcontractor’s invoice, regardless of 
whether RTD has paid the Contractor for such invoice;  
 
ii) Its approval of SBE subcontractor invoices shall not be unreasonably delayed, and it shall approve 
or reject them with written notice of deficiency or dispute to the payee SBE subcontractor within 
ten days of the Contractor’s receipt of invoice;  
 
iii) Within 30 days after a SBE subcontractor’s work has been satisfactorily 

completed and accepted by the Contractor or by RTD’s Project Manager, whichever is 
earlier, the Contractor shall make full payment to the subcontractor of any retainage the 
Contractor has kept related to such work, unless a claim is filed against the subcontractor 
related to such work. In the case of a dispute regarding satisfactory completion between 
a Contractor and its subcontractor, within the first ten (10) days after work has been 
completed, the Contractor must notify RTD in writing of the dispute; RTD, in its sole 
discretion, shall review the dispute submitted and make a final determination with respect 
to whether the work was satisfactorily completed. 
 
iv) Failure to comply with the above may give RTD just cause to impose one or more of the 
following penalties, until the required payment(s) to the Contractor’s SBE subcontractor(s) is 
satisfied, unless RTD has given prior written approval to the Contractor for the delay or 
postponement of payment(s): (1) withhold payments to the Contractor; (2) assess sanctions 
against the Contractor; (3) assess the SBE subcontractor’s indirect or consequential damages 
against the Contractor; (4) disqualify the Contractor from future bidding on RTD contracts as 
non-responsible; (5) enforce the payment bond against the Contractor; (6) pay the SBE 
subcontractor(s) directly and deduct this amount from any retainage owed to the Contractor; 
(7) provide notice of default to the Contractor, stating the potential for termination or 
suspension of the Contract, in whole or in part; (8) issue a stop-work order until the SBE 
subcontractor(s) is paid, which order shall constitute an unauthorized delay under the Contract 
that could result in liquidated damages against the Contractor. Unless approved by RTD, the 
Contractor’s failure to comply with this Section is a material breach of the Contract;   
 
v) It shall ensure that tiered subcontractors comply with this Section and that they insert 
provisions (i), (ii), and (iii) of this Section into all lower-tiered subcontractor agreements with 
SBE firms; and 
 

i) vi)  On a monthly basis, it shall submit a report of its payments to its SBE subcontractors using 
RTD’s Diversity and Compliance solution, B2GNow. The Contractor shall ensure that its SBE 
subcontractors at every tier also report monthly payments made or received through B2GNow. 
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All payments made will be entered in B2GNow by or before the 5th of every month. If Contractor 
has issues accessing B2GNow, Contractor must immediately request support from the B2GNow 
support line, and notify by email the RTD SBO’s designated Compliance Officer/Specialist for the 
contract. RTD’s Diversity and Compliance Solution (B2GNow) can be accessed through this link 
https://rtd-denver.gob2g.com/ 
 

6. JOINT CHECK UTILIZATION 

A joint check is a two-party check between an SBE, a prime contractor and a regular dealer 
of materials/supplies. All joint check arrangements with SBE subs must be pre-approved 
by the RTD SBO and must strictly adhere to the joint check requirements set forth in 
USDOT guidance regarding same. At a minimum, the request must be initiated by the 
SBE to remedy a financial hardship for a specific period. There are monthly reporting 
requirements that must be complied with to receive SBE participation credit. The SBO will 
closely monitor the use of joint checks to ensure that the independence of the SBE firm is 
not compromised. Joint check usage will not be approved merely for the convenience of 
the prime contractor. Please note, if Joint Checks are applicable, monthly reporting as 
defined by the RTD SBO will also be required. 

 
7. SBE REMOVAL/TERMINATION/SUBSTITUTION/REDUCTION OF SCOPE FROM 

CONTRACT 

A Contractor must have good cause to remove/terminate/substitute/replace a SBE 
contractor and such removal/termination/substitution requires the consent and approval 
of RTD’s SBO. This section also includes reductions to the SBEs scope of services and/or 
commitment values. No SBE subcontract agreement may contain a “termination for 
convenience” clause/provision because any termination for convenience provision/clause 
is contrary to the objectives of this part and the objectives of the DBE Program 
requirements as defined under 49 CFR Part 26. To initiate the termination, substitution, 
removal or replacement process with a SBE contractor/supplier (regardless of the tier), 
the Contractor or lower tier contractor/subcontractor must do the following: 

i) Before transmitting to RTD’s SBO its request to terminate and/or substitute a SBE 
contractor, the Contractor must give notice in writing to the SBE contractor and 
RTD SBO. The notice must include its request to terminate and/or substitute, 
replace and/or remove the SBE, the reason for the request and all documentation 
to support its claim. The Contractor must submit a copy of the notice and support 
documentation to RTD’s SBO at the time the original letter is sent to the SBE 
contractor. 

ii) The Contractor must give the SBE contractor five (5) business days to respond to 
the notice and provide the SBO with reasons, if any, why it objects to the proposed 
termination of its SBE contract and why the SBO should not consent the 
Contractor’s action. 

iii) RTD’s SBO will then open a formal investigation inclusive of review of all 
documentation, conduct interviews and site visits, if necessary. The Contractor 
carries the burden of proof to demonstrate good cause for the termination and/or 
substitution. 

iv) If RTD’s SBO determines the Contractor has good cause to terminate the SBE firm, 

mailto:alexis.serrano@rtd-denver.com
https://rtd-denver.gob2g.com/
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the SBO will provide written consent of SBE removal and the requirements to 
substitute work to another SBE firm. If RTD’s SBO finds that good cause does not 
exist to terminate the SBE firm, the SBO will provide a written denial of the request 
to terminate/replace the SBE contractor and will immediately request a corrective 
action plan from the Contractor. Please note that if a contractor elects to terminate, 
substitute and or reduce the scope of work initially committed to a SBE without 
the approval or consent of the RTD SBO, this constitutes a material breach of a 
contract as set forth in the DBE Regulation as defined under 49 C.F.R. §26.13. This 
legal remedy may include but is not limited to withholding monthly progress 
payments, assessing sanctions, liquidated damages, and/or disqualifying the 
Contractor from future bidding as non-responsible. 

v) For purposes of good cause to remove, replace or terminate a SBE the following 
circumstances should exist: (1) failure or refusal by the SBE subcontractor to 
execute a written contract without good cause, (2) failure or refusal by the SBE 
subcontractor to perform the work of its subcontract in a way consistent with 
normal industry practice and the Contractor has not acted in bad faith, (3) failure 
by the SBE subcontractor to meet the Contractor’s reasonable bonding or insurance 
requirements, (4) insolvency, bankruptcy or credit unworthiness by the SBE 
subcontractor that creates a risk for the Contract, (5) ineligibility by the SBE 
subcontractor to work on public works project because of suspension or debarment 
proceedings, (6) a determination by RTD that the SBE is not a responsible 
contractor, (7) voluntary withdrawal from the project by written notification that 
has been verified, (8) ineligibility to receive SBE participation credit for the type of 
work to be performed, (9) other documented good cause that compels the 
replacement of the SBE. 

vi) When a SBE subcontractor is terminated with the approval of RTD SBO or fails to 
complete its work on the Contract for any reason, prime contractors are required 
to make good faith efforts to find another SBE subcontractor to substitute for the 
original SBE. 

vii) Prime contractors must show that it took all necessary and reasonable steps to 
find another SBE to perform at least the same amount of work under the Contract 
as the SBE that was terminated, to the extent needed to meet the Contract goal 
RTD SBO has established for this project. The DBE regulations as defined under 
49 CFR Part 26.53 shall serve as the criteria for evaluating compliance with the 
good faith efforts requirements. Additionally, bidders/proposers are required to 
solicit the support and assistance of RTD’s SBO if they are unable to meet the SBE 
participation goal assigned to the Contract. 

viii) The good faith efforts shall be documented by the Contractor. If RTD SBO requests 
documentation under this provision, the Contractor shall submit the documentation 
to RTD SBO Compliance Officer/Specialist within 7 days, which may be extended 
for an additional 7 days if necessary, at the request of the Contractor, and RTD 
SBO shall provide a written determination to the Contractor stating whether good 
faith efforts have been demonstrated. 

ix) Prime contractors are required to comply with Good Faith Efforts procedures as 
defined in the DBE regulation under 49 CFR Part 26.53 and detailed under this SBE 
Program Requirements. Prime contractors are required to comply with this section 
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of the SBE requirements or any SBE program requirements and failure by the 
Contractor to carry out the requirements of this part as they administer the 
Contract is a material breach of contract, which may result in the termination of 
the Contract or such other remedy as RTD deems necessary as set forth in the BE 
regulations under 49 C.F.R. §26.13. The legal remedies include but is not limited 
to: withholding monthly progress payments, assessing sanctions, liquidated 
damages, and/or disqualifying the Contractor from future bidding as non-
responsible. 

The Contractor shall ensure that SBE tiered subcontractors comply with this Section and 
insert the provisions of this Section into all SBE lower tiered subcontractor agreements, 
regardless of their certification status. 

 

8. CHANGES 

i) The SBE participation goal shall apply to the performance/dollar value of all 
obligations under the Contract, including any Changes, Modifications, Amendments 
and Change Orders whether initiated by the Contractor or RTD. Post award 
requests for partial waivers may be considered by RTD’s SBO, but a final 
determination shall not be rendered until the contract has been substantially 
completed and the Contractor demonstrates lack of ability to satisfy the SBE 
participation goal. 

ii) Changes to the value or scope of work committed to a SBE must be pre-approved 
by the RTD SBO and must be for good cause as set forth in the termination, 
substitution, replacement provisions set forth in this SBE Contract Requirements. 

 

9. REQUIREMENTS OF SBE CONTRACT REQUIREMENTS ENCLOSURES 

The Contractor must complete and return all applicable Enclosures in the forms set out in this SBE 
Contract Requirements with bid/proposal. All enclosures must also be submitted with the 
bid/proposal. 

i) The Enclosure 2, Schedule of SBE Participation must be submitted with the initial 
bid/proposal. Subsequent to the award of the contract, the prime contractor will 
be responsible for revising the initial Schedule of SBE Participation any time a new 
SBE is added to the project. The prime Contractor must also submit a copy of the 
SBE certification letter to RTD SBO with any new SBE(s) added to the project. RTD 
will only accept and approve new SBE(s) that are currently certified with RTD under 
the NAICS code(s) that coincides with the scope of work that they will execute in 
this project. 

ii) The Enclosure 3, SBE Letter of Intent (LOI) must be submitted with the initial 
bid/proposal. Subsequent to the award of the Contract, the prime contractor will 
also be responsible for submitting to RTD SBO individual SBE Letters of Intent for 
each new SBE that is added to the project after the award of the Contract. 

iii) The Contractor completing the SBE Contract Requirements Enclosures is advised 
to contact the RTD’s SBO main office at (303) 299-2111 if they have any questions 
or concerns prior to submitting bid/proposal documentation, unless otherwise 
specified in the bid/proposal that all questions must be submitted through RTD 
designated Procurement Officer. Additional SBE Contract Requirements 
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documentation will not be accepted after the Contractor submits their bid/proposal 
to RTD, unless otherwise stated in the bid or proposal. 

As a condition of the award, the Contractor must use those SBEs listed to 
perform the specific work items or supply the materials as committed in the 
Enclosure 2 Schedule of SBE Participation and Enclosure 3 SBE Letter(s) of 
Intent (LOI) and the Contractor is not entitled to any payment for work or 
materials performed by its own or any other forces if the work or supplies were 
committed to a SBE, unless it receives prior written consent by RTD Small 
Business Opportunity Office for a replacement of the SBE for good cause. 

Failure to submit all required SBE Enclosures may result in your bid or proposal 
being deemed non-responsive. Failure to submit all completed Enclosures 
within the SBE Contract Requirements may result in your proposal being 
deemed non-responsive. Modification of any SBE Contract Requirements 
Enclosures prior to the official award of the Contract will result in your proposal 
being deemed non-responsive. Inconsistencies within the following 
Enclosures: Enclosure 1A, Enclosure 1B, Enclosure 2A and Enclosure 3A may 
also result in your proposal being deemed non-responsive. All Enclosures must 
be submitted with the bid/proposal. Modification of any SBE Enclosure 
documentation after the bid due date without prior approval or consent from 
the RTD SBO may result in your bid/proposal being deemed non-responsive. 

Periodically, after award of the Contract, RTD’s SBO in conjunction with the 
Contractor may determine that an enclosure is more beneficial with 
modifications or that an additional enclosure is necessary to more effectively 
report the status of SBE participation or performance and resolution of SBE 
concerns/issues. RTD has the right to ask for a modification. Such a revised 
enclosure shall be incorporated into the Contract as an additional requirement. 

 

10. REPORTING, AUDITS, REVIEWS AND ORIENTATION REQUIREMENTS 

i) The Contractor(s) are required to submit a report to RTD SBO on a monthly basis, 
on a form designated as the SBE Participation Report. The Contractor shall submit 
each completed SBE Participation Report to RTD’s SBO. 

ii) The Contractor acknowledges that the RTD SBO has the right to independently 
confirm the information contained in the submitted SBE Participation Reports by 
soliciting such information from each SBE Subcontractor as may be required to 
verify payments received, distribution of payments received, subcontracting 
practices, participation credit, and sharing of resources/personnel. The Contractor 
shall not attempt to dissuade any such SBE contractor from disclosing any such 
information or cooperating in any investigation initiated by the SBO. 

iii) The Contractor shall submit to RTD’s SBO a Subcontractors’ Participation and 
Payment Form documenting all payments made to all SBEs and non-SBEs on a 
form provided/approved by RTD’s SBO. 

iv) The SBE contractor shall submit to RTD’s SBO a summary of payments received 
from its contractor, regardless of their lower tier, on a form approved by RTD’s 
SBO. 
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v) By committing to working on this RTD project which is subjected to SBE 
requirements set forth in the  DBE regulations as defined under 49 CFR Part 26, all 
SBE subcontractors participating in this project are therefore required to undergo 
a commercially useful function review or a SBE compliance review before their 
contract can be closed by RTD SBO. SBEs are required to fully cooperate with 
RTD’s SBO or its designee in the compliance review process. The commercially 
useful function review process will be initiated with a request for documents 
relating to contract performance and management of the actual work performed 
on the Contract. The scope and intensity of each commercially useful function 
review will depend on the specific facts and circumstances. The commercially 
useful function is purposed to verify the amount of SBE participation credit, to 
ensure that work is performed by the SBE consistent with the SBE Program 
requirements and/or to ensure that there is no activity engaged in by the SBE that 
would be inconsistent with the intent and objectives of the SBE Program. The 
commercially useful function review is more formal and will be initiated with an 
orientation/explanation process and closed out with a briefing and determination. 
The SBE subcontractor may be subjected to an informal compliance review by 
RTD’s SBO or its designee with or without notice. The informal compliance review 
will generally be conducted at the work site where RTD observes and assesses the 
services/supplies being provided by the SBE. 

vi) The Prime contractor or any of its lower tier non-SBE subcontractors that is utilizing 
a SBE subcontractor may be selected for SBE compliance review to ensure that 
they are in compliance with the SBE Program requirements. This process will be 
initiated in a formal manner with written notice and instructions sent to the prime 
contractor or its major subcontractor. The process will conclude with a close-out 
interview or debriefing where the prime contractor or non-SBE subcontractor firm 
will be given an opportunity to refute the determination or add to any corrective 
action requested by RTD SBO. The Contractor must cooperate with any SBE 
Program audit or compliance review. Failure to cooperate can result in part or all 
of the SBE participation credit being denied / removed from counting toward the 
SBE participation goal for the Contract. 

vii) All SBEs are required to participate in the RTD’s SBO SBE Orientation Program if 
awarded an RTD contract, subcontract or purchase order before commencing work 
or providing supplies on the Contract. Failure to participate in the SBE orientation 
program may result in a denial of SBE participation credit for the project/contract. 
For good cause, the orientation may be delayed if pre-approved by RTD. SBEs 
may be required to repeat the orientation if there are changes to the SBE Program 
requirements, changes in the SBE regulations, changes in the SBE personnel, or if 
the SBE is experiencing challenges in complying with the reporting requirements. 

viii) Please note, if the Contract is subject to Davis Bacon requirements and RTD SPSP 
Program, monthly reporting to RTD SBO will be required. The RTD SBO will 
communicate and describe the reporting provisions. Additionally, if Joint Checks 
are applicable, monthly reporting as stipulated by the RTD SBO will also be 
required. 

ix) All contractors that perform under the Contract are required to retain all records 
of participation on this project for seven (7) years from the completion of the 
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project. This requirement flows down to all lower tier contractors and must be 
within their subcontract agreements. 
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SBE CONTRACT REQUIREMENTS - SBE ENCLOSURE CHECKLIST 

This checklist will help you verify that all the required enclosures are complete and 
submitted as required. Submit this checklist as the front page of your SBE Contract 
Requirements Enclosures. SBE Contract Requirements Enclosures are to be submitted 
with bid/proposal. Failure to submit all completed Enclosures within the SBE Contract 

Requirements may result in your proposal being deemed non-responsive. Modification of any SBE 
Contract Requirements Enclosures prior to the official award of the contract will result in your 
proposal being deemed non-responsive. Inconsistencies within the following Enclosures: 
Enclosure 1A, Enclosure 1B, Enclosure 2A and Enclosure 3A may also result in your proposal being 

deemed non-responsive. All Enclosures must be submitted with the bid/proposal. If you 
have any questions concerning the completion of any of the Enclosures, please contact 
RTD’s SBO main office at (303) 299-2111, unless otherwise specified in the bid/proposal 
that all questions must be submitted through RTD designated Procurement Officer. 
SBESBE SBE  

The following Enclosures (Enclosure 1A through Enclosure 7) must be submitted 
with your bid or proposal as a matter of responsiveness. 

  

[ ] Enclosure 1A: SBE Affidavit 
This form must be completed, signed and notarized by all Prime Contractors, whether SBE 
or not, to acknowledge the percentage of SBE utilization and SBE Goal commitment in this 
project. 

  
[ ] Enclosure 1B: SBE Prime Affidavit 
This form must be completed, notarized and signed only if the bidder/proposer is a SBE 
submitting a proposal/bid as a Prime Contractor. This form, if applicable, must be submitted 
with a current SBE certification letter(s) from RTD SBE Certification Program, the City & 
County SBE/MWBE Certification Program or the Colorado UCP to affirm SBE status. 

  
[ ] Enclosure 2A: Schedule of SBE Participation 
This form must be submitted by all bidders/proposers including SBE prime Contractors. This 
form must include a list of SBEs that the bidder/proposer intents to do business with if 
awarded the Contract. It must contain the following information: names and addresses of 
certified SBE firms, the scope of work they are to perform in the Contract, the applicable 
NAICS codes (found in their SBE Certification, from RTD SBE Certification Program, the City 
& County SBE/MWBE Certification Program or the Colorado UCP) that coincides with the 
scope of work they will be performing in the Contract, their projected start and finish date 
for work in this project as well as the dollar value of each proposed certified SBE contract. 
Subsequent to the award of the Contract, the prime Contractor will be responsible for 
revising the initial Schedule of SBE Participation any time a new SBE is added to the project. 
The prime Contractor must also submit a copy of the SBE certification letter to RTD SBO 
with any new SBE(s) added to the project. RTD will only accept and approve new SBE(s) 
that are currently certified with rom RTD SBE Certification Program, the City & County 
SBE/MWBE Certification Program or the Colorado UCP, the City and County of Denver or 
CDOT (Colorado UCP) under the NAICS code that coincides with the scope of work that they 
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will execute in this project. The SBE firms listed on this schedule of SBE Participation cannot 
be terminated, substituted nor does RTD allow reduction of work without the final approval 
of RTD SBO. This form must be signed by the proposer/bidder. Subsequent to the award of 
the Contract, the prime Contractor must submit this form with each additional new SBEs 
added to the Contract. 
  
[ ] Enclosure 2B: SBE Open Ended Performance Plan (OEPP) 
This form must be completed by bidder/proposer only on Design/Build contracts. The OEPP 
will apply only to the “construction phase” of a design/build contract. Bidder/Proposers are 
required to include the expected total contract amount, for the “construction phase”, and 
fill the table listing all SBE activities or scopes intended to be subcontracted to SBE firms. 
Next to each listed scope, bidders/proposers are required to specify the time frame when 
each scope is expected to be performed; NAICS code(s) applicable for each scope/task, 
estimated dollar value and anticipated percentage of the total “construction phase” value 
each task represents.  
  
[ ] Enclosure 3A: Letter of Intent to Perform as a SBE Subcontractor 

This form must be submitted by all bidders/proposers. It must contain the following 
information: names and addresses of each individual certified SBE firm listed on the SBE 
Schedule of Participation, the scope of work the SBE is expected to perform in the Contract, 
the applicable NAICS codes (found in their SBE certification with RTD SBE Certification 
Program, the City & County SBE/MWBE Certification Program or the Colorado UCP Colorado 
UCP) that coincides with the scope of work the SBE will be performing in the Contract, the 
SBE’s projected start and finish date for work in this project and the dollar value for the 
proposed certified SBE contract. This form must be signed by both the proposer/bidder and 
the SBE subcontractor. Subsequent to the award of the Contract, the prime Contractor must 
submit this form with each additional new SBEs added to the Contract. 

  

[ ] Enclosure 4: Bidders List Information (List of Subcontractors Seeking to Work)  
This form is for statistical purposes only. All bidders/proposers along with all their proposed 
subcontractors, SBEs and non-SBEs must complete this form. 

  
[ ] Enclosure 5: Employer Certification of Workforce 
This form defines the make-up of the company’s workforce broken down by job categories, race 
and gender. This must be completed by every bidder/proposer as well as their subcontractors. 

  

[ ] Enclosure 6: Small Business Outreach 
This form provides current outreach program information for contracted prime and subcontractors. 

  

[ ] Enclosure 7: Unavailability Certification 
Bidders/proposers that did not meet the specified SBE Goal identified in this bid/proposal or 
were only able to meet part of the SBE Goal in this bid/proposal are required to complete 
this form. In addition to this form, bidders/proposers are required to document and submit 
adequate and sufficient good faith efforts as required under 49 CFR Part 26.53. If the SBE 
Goal is met or exceed by the bidder/proposer, please indicate N/A. 
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RTD’s Diversity and Compliance Solution will track prompt payment and 

retainage to SBEs. Please note that Failure to comply with the prompt payment provisions 

of SBE subcontractors may give RTD just cause to impose one or more of the following 

penalties, until the required payment(s) to the Contractor’s subcontractor(s) is satisfied, 

unless RTD has given prior written approval to the Contractor for the delay or postponement 

of payment(s): (1) withhold payments to the Contractor; (2) assess sanctions against the 

Contractor; (3) assess the SBE indirect or consequential damages against the Contractor; 

(4) disqualify the Contractor from future bidding on RTD contracts as non-responsible; (5) 

enforce the payment bond against the Contractor; (6) pay the SBE(s) directly and deduct 

this amount from any retainage owed to the Contractor; (7) provide notice of default to 
the Contractor, stating the potential for termination or suspension of the Contract, in 

whole or in part; 

(8) issue a stop-work order until the SBE subcontractor(s) is paid, which order shall 

constitute an unauthorized delay under the Contract that could result in liquidated damages 

against the Contractor. Unless approved by RTD, the Contractor’s failure to comply with this 

Section is a material breach of the contract; 

[ ] Enclosure 8 - Instructions on SBE Participation and Payment Reporting 
Requirements through RTD’s Diversity and Compliance Solution (B2GNow) 
Contracting reporting requirements related to payments and release of retainage to 
subcontractors SBEs and non-SBEs will be accomplished through RTD’s Diversity and 
Compliance Solution – B2GNow. After the award of the Contract, and by the 5th of every 
month, Contractor/s is required to report its payments to its SBE and non-SBE 
subcontractors, through RTD’s Diversity and Compliance Solution (B2GNow). All payments 
should be entered by the 5th of the month, regardless of the tier of participation in the 
Contract and throughout the entire duration of the contract. The Contractor shall also ensure 
that its SBE subcontractors at every tier confirm or deny payments from the Contractor,  
using RTD’s Diversity and Compliance Solution (B2GNow). You may access B2Gnow through 
this link https://rtd-denver.gob2g.com/ This will not be required to be submitted with 
your bid/proposal. 

https://rtd-denver.gob2g.com/
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ENCLOSURE 1A - SBE AFFIDAVIT 

THIS PAGE MUST BE COMPLETED BY ALL PRIME PROPOSERS/BIDDERS TO INDICATE 
THEIR PERCENTAGE OF SMALL BUSINESS ENTERPRISE (SBE) PARTICIPATION 
COMMITMENT. 

RTD has specified a    %  SBE Participation goal on this project. 
 

Category 1 Recommended percentage: % 
 

Category 2 Recommended percentage: % 
 

Category 3 Recommended percentage: % 

Category 4 Recommended percentage: % 

THIS BIDDER/PROPOSER IS COMMITED TO MEETING  % - SBE (Small Business Enterprise) 

PARTICIPATION IN THE CONTRACT 

Category 1 Recommended percentage: % 

Category 2 Recommended percentage: % 

Category 3 Recommended percentage: % 
 

Category 4 Recommended percentage: % 
 

Per 49 CFR Part 26 bidders/proposers must make adequate good faith efforts to meet this goal in order to 
be deemed as a responsive and responsible bidder. Award of the Contract will be conditioned on meeting 

the requirements of this section. 

 

The undersigned contractor hereby agrees and understands that they must comply with their 

SBE commitments in this project in conformity with the Requirements, Terms, and Conditions 
of this SBE Contract Requirements. 

 

Business Name:   

Contact Name:    

Address:   
 

City, State, ZIP:     

Phone:  Fax:   

I DO SOLEMNLY DECLARE AND AFFIRM UNDER THE PENALTIES OF PERJURY THAT THE CONTENTS OF THE 
FOREGOING STATEMENTS ARE TRUE AND CORRECT, AND THAT I AM AUTHORIZED, ON BEHALF OF 

 TO MAKE THIS AFFIDAVIT. 

(Name of Business Entity) 

 
 

(Date) (Affiant Print Name) (Title) 
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(Affiant’s Signature) 

 
State of  : 

 

City and County of  : 

On this   day of  ,  , before me, the undersigned 

officer, personally appeared   , known to me to be the person described 
in the foregoing Affidavit, and acknowledged that he (she) executed the same in the capacity therein stated 

and for the purposes therein contained. 

In witness thereof, I hereunto set my hand and official seal. 

My Commission Expires:   

(Notary Public) (SEAL) 
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ENCLOSURE 1B- SBE PRIME AFFIDAVIT 
 

THIS PAGE MUST BE COMPLETED BY THE SMALL BUSINESS ENTERPRISE PRIME CONTRACTOR 
(PROPOSER/BIDDER) 

 

I HEREBY DECLARE AND AFFIRM that I am the   

(Title) 
 

And duly authorized representative of (the firm of)   

(Name of Corporation or Joint Venture) 

whose address is  

  . 

(Telephone No.) 
 

I hereby declare and affirm that I am a Small Business Enterprise (SBE) and am certified as of the date 
that the RTD receives this bid/proposal and as defined by the Regional Transportation District in SBE 

Contract Requirements for 

 

  and that I will provide information 
and/or the 

(Contract number and name) 

 

certification to document this fact with this enclosure. 

 

I DO SOLEMNLY DECLARE AND AFFIRM UNDER THE PENALTIES OF PERJURY THAT THE CONTENTS OF 
THE FOREGOING STATEMENTS ARE TRUE AND CORRECT, AND THAT I AM AUTHORIZED, ON BEHALF OF 

THE ABOVE FIRM, TO MAKE THIS AFFIDAVIT. 
 
 

(Date) (Affiant Print Name) (Title) 

 
 

(Affiant’s Signature) 
 

State of  : 

 

City and County of  : 

 

On this  day of  ,  , before me, the 

 

Undersigned officer, personally appeared  , known to me to be the 
person described in the foregoing Affidavit, and acknowledged that he (she)executed the same in the 

capacity therein stated and for the purposes therein contained. 

In witness thereof, I hereunto set my hand and official seal. 

 
My Commission Expires:   

 

(Notary Public) (SEAL) 
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ENCLOSURE 2A – SCHEDULE OF SBE PARTICIPATION 

 
NAME OF CONTRACTOR: 

 

RTD Contract No. 

 

Total Proposed Contract Cost: US $  

 

SBE 
FIRM NAME 

ADDRESS TYPE OF WORK 
(ELECTRICAL, 

PAVING, ETC.) 
AND CONTRACT 

ITEMS OR PART 
THEREOF TO BE 

PERFORMED 

NAICS 

code(s) 
PROJECTED 

START & 

COMPLETION 
DATES FOR 

SBE 

AGREED 
PRICE TO BE 

PAID TO SBE 

      

      

      

      

 

1. Please list all SBEs involved on the Contract including the Prime Contractor if it is a SBE. All SBEs listed 

on this enclosure must be properly certified under the NAICS code(s) that coincides with the scope of work 
they will execute in this project. Work performed by SBEs for which they are not certified to perform will 

not count towards the SBE participation goal. A current RTD SBE certification for each listed SBE recorded 
on this schedule must accompany this enclosure. Failure to provide proof of current RTD SBE certification 

for any or all listed SBEs will eliminate such listed SBE’s participation, and work performed by such SBE will 

not count towards satisfaction of the SBE Goal. If additional pages are required to list all contracted SBE, 
photocopy this enclosure as required to make a complete list. 

 
2. Contracts with SBEs for materials or supplies will be counted toward the SBE Goal as follows: 

(i) Materials or supplies obtained from a SBE manufacturer will be counted at 100% toward the SBE 

Goal; 

(ii) Materials or supplies obtained from a SBE regular dealer will be counted at 60% toward the SBE 

Goals. Please refer to the DBE regulations as defined under 49 CFR §26.55 for specifics with respect 

to how SBE participation is counted toward SBE Goal;  

(iii) Materials or supplies obtained from a SBE Distributor will be counted at 40% of the cost of materials 

or supplies (including transportation costs), toward the SBE Goal; and 

(iv) Materials or supplies obtained from a SBE broker firm only fees/commission will be counted toward 
the SBE Goal 

Contractor must submit copies of all SBE subcontracts, purchase orders or change orders within 30 Days 
of execution of the notice to proceed. There may be exceptions to Design Build contracts, multi-year 

contracts and other alternative method contracts as SBEs are added throughout the course of the contracts 

and in some instances at different phases of the contracts. SBE subs should not commence any work on 
this project without an executed subcontract agreement or purchase order. Failure to submit a copy of the 

subcontract agreement with a SBE sub to RTD may result in RTD not counting SBE participation towards 
the SBE goal. 

 

 
 

NAME OF CONTRACTOR SIGNATURE OF CONTRACTOR & DATE 
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ENCLOSURE 2B – SBE OPEN-ENDED PERFORMANCE PLAN (OEPP) 

FOR DESIGN-BUILD CONTRACTS ONLY 
 
NAME OF CONTRACTOR:  
RTD Contract No.      
Total Proposed Contract Cost (CONSTRUCTION PHASE ONLY): US 

$__________________________________ 

 

 

 

 
 

 

 
 

 
 

 

 
 

 
 

 
 

 

 
 

 
 

 

 
 

 
 

 

1.  Please list all work activities or scopes expected to be subcontracted to DBEs, for the construction phase 
of this contract, including the Prime Contractor if it is a SBE. All listed tasks should include the year and the 

quarter of the year (i.e. Q-1 for work expected to initiate between January and March of any given year) of 
when each task is expected to initiate. Also, identified NAICS code(s) applicable for each listed task and the 

estimated dollar value dedicated for each of the listed tasks. The anticipated SBE percentage expected to be 
credited toward the SBE goal, should be based on 49CFR Part26.55 – How is DBE Counted Toward the 

Goal. Although all expected SBE subcontracted amount should be listed under the Estimated dollar value 

for SBE Participation column, only the applicable and allowed DBE participation credit percentage should be 
recorded under the Anticipated SBE % column.   

Awarded bidder or proposer will be required to submit to RTD’s SBO a signed SBE Enclosure 3 (Letter of Intent 
to use Subcontractors SBEs), for each SBE participant, prior to the execution of each subcontract agreement. 

RTD’s SBO will confirm whether selected firms are properly certified as a DBE and under the appropriate NAICS 

code(s). Also, RTD’s SBO will confirm how much SBE participation could be credited toward the SBE goal.   

Upon execution of each subcontract agreement, Prime Contractor will be required to submit a copy of the 

executed subcontract agreement to RTD’s SBO, within 30 days of subcontract execution date. SBE 
subcontractors should not commence any work on this project without an executed subcontract agreement or 
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purchase order. Failure to submit a copy of the subcontract agreement with a SBE subcontractor to RTD’s SBO 

may result in RTD not counting SBE participation towards the SBE goal. 

Expected subcontracted SBEs must be certified under RTD’s SBE Program (or any other allowed certification 

program as included in the IFB or RFP), and specifically under the appropriate NAICS code(s), at the time of 

subcontract execution, and based on the Open Ended SBE Performance Plan (OEPP). Please photocopy this 
enclosure as required to make a complete list. 

2.  Expected tasks to be subcontracted to SBEs for materials or supplies will be counted toward the SBE Goal as 
follows: 

(i)  Materials or supplies obtained from SBE manufacturer will be counted at 100% toward the SBE Goal;   

(ii)  Materials or supplies obtained from a SBE regular dealer will be counted at 60% toward the SBE Goal; 

(iii) Materials or supplies obtained from a SBE Distributor will be counted at 40% of the cost of materials or 

supplies (including transportation costs), toward the SBE Goal, and 

(iv) Materials or supplies obtained from a SBE broker firm only fees/commission will be counted toward the 

SBE Goal. 

 

 

 

 

______________________________  ____________________________________ 
 

NAME OF CONTRACTOR  SIGNATURE OF CONTRACTOR & DATE 
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ENCLOSURE 3 – LETTER OF INTENT TO PERFORM AS AN SBE SUBCONTRACTOR 
 

Contract No. 
 

The undersigned [] (the Contractor) intends to engage the undersigned SBE to perform work in 

connection with the Project pursuant to a contract (the SBE Contract) between the Contractor and the 

SBE as [check one]: 

 

 an individual  a corporation 
 

 a partnership  a joint venture 
 

The SBE status of the undersigned SBE is confirmed on the attached schedule of SBE participation and 

represents a company that is certified as of the date on which the SBE Contract is executed. 

 

TYPE OF WORK AND 

CONTRACT ITEMS OR 

PART THEREOF TO BE 
PERFORMED 

 
NAICS Codes 

Projected 

Starting 

Date 

Projected 

Completion 

Date 

Agreed Price to 

be Paid to SBE 

     

     

     

 
   % of the Dollar value of the SBE Contract will be sublet and/or awarded to non-SBE contractors and/or 

non-SBE suppliers. The undersigned Proposer and the undersigned SBE will enter into the SBE Contract for 
the above work conditioned upon the Proposer’s execution of the Contract with RTD. 

 
 

NAME OF CONTRACTOR NAME OF SBE FIRM 
 
 

OWNER/REPRESENTATIVE OWNER/REPRESENTATIVE 

 
 

ADDRESS ADDRESS 

 
 

EMAIL ADDRESS EMAIL ADDRESS 

 
 

SIGNATURE SIGNATURE 

 
 

TITLE DATE TITLE DATE 



   

 

 

ENCLOSURE 4 – BIDDERS LIST INFORMATION (INFORMATION REGARDING  SUBCONTRACTORS SEEKING TO WORK)  
 

RTD is required to create and maintain bidder statistics for all firms bidding on prime contracts and bidding or quoting Subcontracts on 
USDOT-assisted projects per 49 CFR Part 26.11.  

Instructions: The bidder/proposer is required to make copies of this form and have all bidders for subcontracting opportunities complete 
and return the form, along with their bid or quote. The form is required for all bidders or firms submitting bids or quotes, regardless of 
whether  they are certified as SBE or not. Information required to be submitted includes Type of Scope work; NAICS code related to the 
type of work; firm’s name; address; firm’s certification status (whether SBE or non-SBE); race and gender information of majority owner; 
age of firm (how long firm have been in business); annual gross receipt. Bidder/proposer is required to submit copy of all 
completed forms to RTD’s SBO, along with other DBE Enclosures.  

 

RTD RFP/IFB Project Name: ______________________________________________________ RFP/IFB Number ________________ 
 
Bid or Quote Description: ________________________________________________________  NAICS Code ____________________ 
 
Firm’s Name: ___________________________________________________________________ Age of Firm   ____________________ 

 

Firm’s Address (Office Reporting): __________________________________________________ Zip Code   ____________________ 
 
Status as a SBE or Non-SBE (check one):  SBE _______ Non-SBE _______ 

 

Majority Owner’s Race ________________________________Gender___________________________ 
 
Annual Gross Receipts of the Firm: (check one of the brackets below): 

 

U.S. $0 to U.S. $500,000  U.S. $500,000 to U.S. $1,000,000  U.S. $1 Million to U.S. $5 Million 

       U.S. $5 Million to U.S. $10 Million   

 
 
 
 
 

U.S. $10 Million to U.S. $30.73 Million                     Above U.S. $30.73 Million  
asasas 

 
 
 
 

 

Name:____________________________________________________  Signature: ______________________________________ 

 

Title:_____________________________________________________    Date:       ______________________________________ 
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ENCLOSURE 5 – EMPLOYER CERTIFICATION OF WORKFORCE 
 

 

Job Categories 
Total Employees in Establishment M = Male F = Female 

Total 
Employees 
Including 
Minorities 

Total Male 
Employees 
Including 
Minorities 

Total 
Female 

Employees 
Including 
Minorities 

Black 
Americans 

Hispanic 
Americans 

Native 
Americans 

Asian- 
Pacific 

Americans 

Subcontinent 
Asian 

Americans 

Other 

M F M F M F M F M F M F 

Officials & Managers                

Professionals                

Technicians                

Sales                

Office & Clerical/Admin 
Support 

               

Craft Workers (skilled)                

Operatives (semi- 
skilled) 

               

Service & Maintenance                

Service Workers                

 
TOTAL 
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DESCRIPTION OF JOB CATEGORIES  

Officials and Managers – Occupations requiring administrative personnel who set board policies, 
exercise full responsibility for execution of these policies, and individual departments or special 
phases of the operations. 

Professionals – Occupations requiring either college education or experience of such kind and 
amount as to provide a comparable background. 

Technicians – Occupations requiring a combination of specific scientific knowledge and manual 
skill which can be obtained through about 2 years of post-high school education, such as is offered 
in many technical institutes and junior colleges, or through equivalent on-the-job training. 

Sales – Occupations engaging wholly or primarily in selling. 

Office and clerical – Includes all clerical-type work, regardless of level of difficulty, where the 

activities are predominately non-manual though some manual work directly involved with altering 
or transporting the products is included. 

Craft Worker (skilled) – Manual workers of relatively high skill level having a thorough and 

comprehensive knowledge of the processes involved in their work. Exercises considerable 
independent judgment and usually requires an extensive period of training. 

Operatives (semi-skilled) – Workers who operate machines or processing equipment or perform 

other factory-related duties of intermediate skill level which can be mastered in a few weeks and 
require only limited training. 

Laborers (unskilled) – Workers in manual occupations which generally require no special training 

perform rudimentary duties that may be learned in a few days and require the application of little 
or no independent judgment. 

Service Workers – Workers in both protective and unprotected service occupations. 

RACE/ETHNIC IDENTIFICATION 

White (not Hispanic origin) – All persons having origins in any of the original peoples of Europe, 

North Africa, or the Middle East 

Black Americans (not Hispanic origin) – All persons having origins in any of the Black racial groups 

of Africa 

Hispanic Americans – All persons of Mexican, Puerto Rican, Cuban, Dominican, Central or South 

American, or other Spanish or Portuguese culture or origin, regardless of race 

Asian-Pacific Americans – All persons whose origins are from Japan, China, Taiwan, Korea, Burma 

(Myanmar), Vietnam, Laos, Cambodia (Kampuchea), Thailand, Malaysia, Indonesia, the 
Philippines, Brunei, Samoa, Guam, the U.S. Trust Territories of the Pacific Islands (Republic of 
Palau), the Commonwealth of the Northern Marianas Islands, Macao, Fiji, Tonga, Kiribati, Juvalu, 
Nauru, Federated States of Micronesia, or Hong Kong 

Subcontinent Asian Americans – All persons whose origins are from India, Pakistan, Bangladesh, 
Bhutan, the Maldives Islands, Nepal or Sri Lanka 

Native American – All persons having origins in any of the original peoples of North America, 

including American Indians, Eskimos, Aleuts, or Native Hawaiians 



   

 

 

ENCLOSURE 6 – SMALL BUSINESS OUTREACH 

 
As part of RTD's ongoing outreach activities to the Denver-metro Small Business community, it is 
our goal to identify and to establish a relationship with the Small Business outreach programs 
sponsored by the prime and subcontractors we partner with. 

 

The prime and all contracted subcontractors are requested to provide the following information 
pertaining to their current SBE outreach efforts – additional sheets may be used if necessary: 

 

RTD Contract Name and Number: 

Contract No. (the Contract). 

Proposer: 
 
 

Subcontractor – if applicable: 
 
 

Disadvantaged Business Outreach Contact (if none, list contact for the Contract): 
 
 

Phone:  Fax:   

Email:     

Website:     

Currently Sponsored Small Business Outreach Activities: 

 

 
 

 
 
 

How can RTD assist you in your current Small Business outreach efforts? 
 

 
 
 

Would you be interested becoming involved in current and future RTD-sponsored outreach 
activities and committees: [ ] Yes [ ] No 

 

If so, how?   
 
 

 
 

 
 

 

 
Page 46 of 49 



Civil Rights Version 8.0 January 3, 2025 

 

   

 

 

ENCLOSURE 7– SBE UNAVAILABILITY CERTIFICATION 
 

I,  ,  , 
Name Title 

 

of  , certify that [the Contractor}, made the 

following efforts to meet the SBE Goals on Regional Transportation District Contract No. for the Project: 

[Please attach any additional efforts that do not fit on this form] 
 

▪ A Contractor representative attended the pre-bid meeting. Yes   
 

▪ Newspaper Advertisement Log: (attach copies of ads) 

No   

 

Newspaper/Publication Type of Publication 
Minority/General/Trade 

Dates of Advertisement 

   

   

   

   

   

▪ Selected portions of the work to be performed by [SBEs] 

Work Categories Type of Bid 
(Subcontractor or 

Supplier) 

Contractor's Estimated 
Budget 

Additional Comments 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

▪ Made efforts to assist interested SBEs in obtaining bonding, lines of credit, insurance or any necessary 
equipment, supplies, materials, etc. 

▪ [List any specific offers made by Contractor] 
 

 

  

 

Page 47 of 49 



Civil Rights Version 8.0 January 3, 2025 

 

   

 

 

▪ Solicited the following SBEs 
Date 
Contacted 

Name of SBE 
Firm 

Contact Person Phone # Work Category 

     

     

     

     

     

     

     

     

     

 
▪ Followed up with initial contacts 

Date Name of SBE Phone # Bidding 
(Yes or No) 

Additional 
Comments 

     

     

     

     

     

     

     

 
▪ Contacted the following other agencies, organizations in recruitment of SBE including RTD: 

 
Date Organization Phone # 

   

   

   

 

As shown by the documentation provided to RTD, we feel that we have made good faith effort to 
attain the SBE Goals. 

 

Signature: _____________________________________  

Date:   
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ENCLOSURE 8 -  INSTRUCTIONS ON SBE PARTICIPATION AND PAYMENT REPORTING 

REQUIREMENTS THROUGH RTD’S DIVERSITY AND COMPLIANCE SOLUTION (B2GNOW) 

 

The use of RTD’s Diversity and Compliance System B2GNow will be mandatory, as the system will 
assist in tracking SBE participation and payments requirements, specifically regarding the Prompt 
Payment Provisions. 

 

The Contractor must complete a mandatory Contract Compliance Reporting training 
class. This training will be held via a recorded webinar. To access the system, visit  
https://rtd-denver.gob2g.com/ If you have never logged on or do not know your 
username and password, click the Account Lookup link on the right side of the Login 
button. 
  

On the left-hand side, please click on Help & Support>>>Video Library >>>>>and select – 
Vendor Trainings. Vendors (Primes) can also sign up for the training class without logging in. See 
below for a print screen that includes the title of the two classes your team needs to complete.  

 
RTD SBO encourages Contactor/Primes to make sure all SBE are aware of and complete their 
training sessions. However, RTD’s Small Business Opportunity Office (SBO) will directly notify to 
all vendors or subcontractors about the B2GNow.  
 
 

 

 

https://xxxx.gob2g.com/
https://rtd-denver.gob2g.com/

